SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 121 CONTRACT ID : IR-35939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN, LIGHTING, SIGNALS AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 661.600 LET
10 202-52710 SIDEWALK, CONCRETE, REMOVE 85.000 SYS
11  203-02000 EXCAVATION, COMMON 100.000 CYs
12 304-07783 HMA PATCHING, TYPE D 25.000 TON
13 604-06070 SIDEWALK, CONCRETE 398.000 SYS
14 604-07897 CURB RAMP, CONCRETE, C 20.100 SYS
15 604-07901 CURB RAMP, CONCRETE, G 4.100 SYS
16 604-07902 CURB RAMP, CONCRETE, H 10.600 SYS
17 604-07903 CURB RAMP, CONCRETE, K 62.300 SYS
18 604-07904 CURB RAMP, CONCRETE, L 139.100 SYS
19 605-06120 CURB, CONCRETE 984.200 LET
20 605-06255 CENTER CURB, D, CONCRETE 77.300 SYS
21  628-09402 FIELD OFFICE, B 12.000 MOS
22 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 24.000 MOS
26 720-45075 INLET, R13 1.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 84.000 LET
29 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 5.000 EACH
30 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 394.500 SFT
31 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 526.500 SFT
32 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 195.000 SFT
33 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
34 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 36.000 EACH
35 805-01842 HANDHOLE, SIGNAL, TYPE 1 39.000 EACH
36 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 3,562.300 LET
37 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
38 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 54.000 EACH
39 805-02645 SIGNAL PEDESTAL FOUNDATION, A 46.000 EACH
40 805-04133 SIGNAL POLE, PEDESTAL, 12FT 28.000 EACH
41 805-05405 SIGNAL POLE, PEDESTAL, 4FT 18.000 EACH
42 805-08464 RADIO, INTERCONNECT 9.000 EACH
43 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
44 805-09845 CONTACT CLOSURE CARD 9.000 EACH
45 805-09846 RECEIVER PROCESSOR 18.000 EACH
46 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 134.000 EACH
47 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 310.000 EACH
48 805-10108 WIRELESS REPEATER 18.000 EACH
49 805-11570 RADIO ANTENNA 9.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 121 CONTRACT ID : IR-35939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN, LIGHTING, SIGNALS AND MARKINGS
50 805-11817 PEDESTRIAN PUSH BUTTON, APS 54.000 EACH
51 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 2.000 EACH
52 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 9.000 EACH
53 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 86.000 EACH
54 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 18.000 EACH
55 805-78415 SPAN, CATENARY, AND TETHER 37.000 EACH
56 805-78420 DISCONNECT HANGER 36.000 EACH
57 805-78445 SIGNAL SERVICE 9.000 EACH
58 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 445.000 LEFT
59 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 10,716.200 LET
60 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 13,972.300 LET
61 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 5,934.200 LEFT
62 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 3,787.900 LEFT
63 805-78925 CONTROLLER CABINET FOUNDATION, Pl 9.000 EACH
64 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 36.000 EACH
65 807-04940 MAST ARM 9.000 EACH
66 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 7.000 EACH
67 808-03439 TRANSVERSE MARKING THERMOPLASTIC 1,980.000 LEFT
68 808-06368 TRANSVERSE MARKING, REMOVE 1,593.700 LEFT
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 264.700 LET
70 808-06716 LINE, REMOVE 843.000 LET
71 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 345.900 LEFT
72 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 513.800 LFT

73 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH
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CALL ORDER ¢ 131 CONTRACT ID IR-35947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02637 PIPE, ABANDON AND GROUT FILL 372.000 LEFT
11 203-02000 EXCAVATION, COMMON 49.000 CYS
12 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
13 205-06937 TEMPORARY SILT FENCE 3,534.000 LEFT
14 211-09264 STRUCTURAL BACKFILL, TYPE 1 835.000 CYs
15 304-07489 HMA PATCHING, TYPE A 60.000 TON
16 603-06045 FENCE, CHAIN LINK, 48 IN 20.000 LET
17 604-06070 SIDEWALK, CONCRETE 6.000 SYS
18 604-07897 CURB RAMP, CONCRETE, C 2.700 SYS
19 607-06340 PAVED SIDE DITCH, B 176.000 LEFT
20 616-02320 GEOTEXTILES 104.000 SYS
21 616-05688 RIPRAP, CLASS 1 30.000 TON
22 616-05689 RIPRAP, CLASS 2 10.500 TON
23 616-06405 RIPRAP, REVETMENT 11.000 TON
24 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 36,862.000 SET
25 620-01756 SOUND BARRIER ERECTION, GROUND MOUNTED, TYPE 36,862.000 SET
26 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
28 621-06559 MULCHED SEEDING, R 6,334.000 SYS
29 621-06574 SODDING 48.000 SYS
30 628-09401 FIELD OFFICE, A 12.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
34 715-01472 PIPE END SECTION, PRECAST CONCRETE, 18 IN 1.000 EACH
35 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 8.000 LFT
36 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 8.000 LET
37 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 965.000 LET
38 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN 372.000 LET
39 720-08239 MANHOLE, J7, MODIFIED 2.000 EACH
40 720-45065 INLET, N12 2.000 EACH
41 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LFT
42 720-95422 MANHOLE, J4 3.000 EACH
43 725-10245 PERPETUATION, EXISTING PIPE 5.000 EACH
44 725-11644 PIPE LINER, CURED-IN-PLACE, 4.3 SFT 243.000 LEFT
45 725-11875 PIPE LINER, CURED-IN-PLACE, 2.5 SFET 183.000 LEFT
46 725-11876 PIPE LINER, CURED-IN-PLACE, 1.1 SFET 168.000 LEFT
47 725-11877 PIPE LINER, CURED-IN-PLACE, 1.5 SFT 228.000 LEFT
48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
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CALL ORDER  : 131 CONTRACT ID : IR-35947-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DRAINAGE DITCH CORRECTION
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 163,368.000 LET
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
55 801-06710 FLASHING ARROW SIGN 120.000 DAY
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
58 801-07118 BARRICADE, III-A 60.000 LET
59 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 630.000 LET
60 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,625.000 LET
61 801-97643 TEMPORARY BUZZ STRIPS 1,296.000 LET
62 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
63 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 9.000 LET
64 802-09576 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D 1.000 EACH
65 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 30.000 SFT
66 802-11886 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 726.000 LET
68 808-06716 LINE, REMOVE 9,323.000 LFT
69 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,528.000 LET
70 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 459.000 LET
71 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,610.000 LET
72 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 227.000 LET
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 131.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 131.000 EACH
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CALL ORDER : 141 CONTRACT ID : IR-35949-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMETAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 587.000 SYS
11 202-96133 PIPE, REMOVE 50.000 LEFT
12 203-02000 EXCAVATION, COMMON 23,954.000 CYS
13 203-02070 BORROW 147.000 CYs
14 205-03371 SEDIMENT, REMOVE 27.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 38.000 TON
18 205-06937 TEMPORARY SILT FENCE 7,335.000 LEFT
19 205-09543 NO 2 STONE 89.000 TON
20 616-02320 GEOTEXTILES 1,352.000 SYS
21 616-03096 RIVER ROCK 80.000 TON
22 616-03096 RIVER ROCK 334.000 TON
23 616-03096 RIVER ROCK 490.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
25 621-02318 SEED MIXTURE, PRAIRIE GRASS 264.000 LBS
26 621-02770 EROSION CONTROL BLANKET 1,487.000 SYS
27 621-03909 SEED MIXTURE, NATIVE 2,496.000 LBS
28 621-04258 SEED MIXTURE 22.000 LBS
29 621-06545 FERTILIZER 36.000 TON
30 621-06557 SEED MIXTURE, T 111.000 LBS
31 621-06565 MULCHING MATERIAL 174.000 TON
32 621-06567 WATER 1,678.000 kGAL
33 621-06570 TOPSOIL 149.000 CYS
34 621-07642 SOIL PREPARATION 49.000 CYs
35 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
36 622-05748 TIMBER 720.000 LET
37 622-52436 SIGN, DO NOT MOW OR SPRAY 114.000 EACH
38 622-91786 SEEDLING 53,634.000 EACH
39 622-98200 SIGN, DO NOT DISTURB 22.000 EACH
40 624-92647 HERBICIDE TREATMENT 89.800 ACRE
41 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 50.000 LET
42 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
43 721-03315 GATEWELL STRUCTURE LUMP LUMP
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CALL ORDER ¢ 151 CONTRACT ID IR-36952-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-06541 REMOVE 75.000 EACH
9 203-02000 EXCAVATION, COMMON 24,250.000 CYs
10 205-06937 TEMPORARY SILT FENCE 8,600.000 LEFT
11 616-02320 GEOTEXTILES 4,800.000 SYS
12 616-06405 RIPRAP, REVETMENT 3,950.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
14 621-02770 EROSION CONTROL BLANKET 145,000.000 SYS
15 621-06545 FERTILIZER 18.000 TON
16 621-06553 SEED MIXTURE, R 7,600.000 LBS
17 621-06565 MULCHING MATERIAL 90.000 TON
18 621-06570 TOPSOIL 16,000.000 CYs
19 621-06574 SODDING 46,000.000 SYS
20 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 191 CONTRACT ID : R -29488-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 8,950.000 cys
13 203-51223 EXCAVATION, WATERWAY 89.000 CYS
14 205-06933 TEMPORARY INLET PROTECTION 23.000 EACH
15 205-06937 TEMPORARY SILT FENCE 13,288.000 LFT
16 206-51215 EXCAVATION, X 13.000 cyYs
17 206-51220 EXCAVATION, WET 50.000 cys
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 38.000 CYS
19 207-08266 SUBGRADE TREATMENT, TYPE IIT 24,348.000 SYS
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,617.000 SYS
21 211-02050 B BORROW 46.000 cys
22 211-09266 STRUCTURAL BACKFILL, TYPE 3 584.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,745.900 TON
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,573.000 TON
25 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 2,524.000 TON
26 406-05520 ASPHALT FOR TACK COAT 5.700 TON
27 502-06457 PCCP, 9 IN 1,617.000 SYS
28 502-06627 PCCP, 6 IN 1,212.100 SYS
29 601-03871 RAILING, WOOD, END TREATMENT 4.000 EACH
30 603-04847 FENCE GATE, 4.000 EACH
31 604-04452 LIMESTONE 538.650 CFT
32 605-06140 CURB AND GUTTER, CONCRETE 239.000 LFT
33 614-09986 RAILROAD 1.000 EACH
34 616-02320 GEOTEXTILES 251.000 SYS
35 616-06405 RIPRAP, REVETMENT 70.000 TON
36 618-04181 BICYCLE RACK 5.000 EACH
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
38 621-03909 SEED MIXTURE, NATIVE 203.000 LBS
39 621-06545 FERTILIZER 1.200 TON
40 621-06554 SEED MIXTURE, U 698.000 LBS
41 621-06565 MULCHING MATERIAL 5.800 TON
42 621-06570 TOPSOIL 123.000 cYs
43 621-98038 MULCH, HARDWOOD SHREDDED BARK 17.000 CYS
44 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 15.000 EACH
45 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 29.000 EACH
46  628-09401 FIELD OFFICE, A 12.000 MOS
47 702-51005 CONCRETE, A, SUBSTRUCTURE 22.600 CYS
48 702-51015 CONCRETE, B, FOOTINGS 37.800 cys
49 703-06028 REINFORCING BARS 1,267.000 LBS



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 191 CONTRACT ID : R -29488-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 706-04683 RAILING, 246.000 LFT
51 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
52 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 2.000 LET
53 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 47.000 LFT
54 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 38.000 LFT
55 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 194.000 LFT
56 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 137.000 LET
57 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 36.000 LET
58 715-05236 PIPE, TYPE 1 DEFORMED MIN AREA 5.0 SFT 29.000 LEFT
59 715-05252 PIPE, TYPE 1 DEFORMED MIN AREA 20.5 SFT 7.000 LEFT
60 715-05407 PIPE, END BENT DRAIN, 6 IN 40.000 LEFT
61 715-06847 PIPE END SECTION, MIN AREA 20.5 SFT 1.000 EACH
62 715-07565 PIPE END SECTION, MIN AREA 5.06 SFT 1.000 EACH
63 715-08069 CONCRETE ANCHOR MIN AREA 5.1 SFT 1.000 EACH
64 715-46000 PIPE END SECTION, DIA 12" 4.000 EACH
65 715-46005 PIPE END SECTION, DIA 15" 10.000 EACH
66 715-46010 PIPE END SECTION, DIA 18" 5.000 EACH
67 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
68 720-45410 MANHOLE, C4 1.000 EACH
69 720-95422 MANHOLE, J4 1.000 EACH
70 724-03855 EXPANSION JOINT, SLIDING PLATE 20.800 LFT
71 732-11811 MODULAR BLOCK WALL ERECTION 225.000 SFT
72 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 225.000 SFT
73 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 80.000 LEFT
77 802-04314 SIGN 3.000 EACH
78 802-04314 SIGN 3.000 EACH
79 802-04314 SIGN 13.000 EACH
80 802-04314 SIGN 3.000 EACH
81 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 80.000 LET
82 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 228.800 SET
83 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 74.000 SET
84 802-97428 SIGN POST, TUBULAR 445.500 LFT
85 808-03439 TRANSVERSE MARKING THERMOPLASTIC 444.000 LET
86 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 361.000 LEFT

88 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -29990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 60.000 SYS
12 203-02000 EXCAVATION, COMMON 2,217.000 cys
13 203-02070 BORROW 728.000 cyYs
14 205-06937 TEMPORARY SILT FENCE 1,460.000 LFT
15 205-09543 NO 2 STONE 97.200 TON
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 79.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 917.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 658.000 CYS
19 303-01180 COMPACTED AGGREGATE, NO. 53 267.000 TON
20 304-07494 WIDENING WITH HMA, TYPE C 877.300 TON
21 306-08042 MILLING, SCARIFICATION 3,573.000 SYS
22 306-08043 MILLING, TRANSITION 28.000 SYS
23 306-08432 MILLING, APPROACH 36.000 SYS
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 223.200 TON
25  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 14.700 TON
26 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 35.200 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,005.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 1,005.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 1.700 TON
30 601-02241 GUARDRATIL, REMOVE 348.000 LFT
31 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,093.750 LFT
33 603-03829 FENCE, 145.000 LET
34 610-07488 HMA FOR APPROACHES, TYPE C 3.000 TON
35 615-06490 RIGHT OF WAY MARKER 17.000 EACH
36 616-02320 GEOTEXTILES 498.000 SYS
37 616-05688 RIPRAP, CLASS 1 32.000 TON
38 616-06405 RIPRAP, REVETMENT 292.100 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-02770 EROSION CONTROL BLANKET 833.330 SYS
41 621-06559 MULCHED SEEDING, R 1,900.000 SYS
42 621-06574 SODDING 426.000 SYS
43 628-09402 FIELD OFFICE, B 12.000 MOS
44 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
45 714-11099 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 70.000 LFT
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 201.000 LFT
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 201 CONTRACT ID : R -29990-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 60.000 LET
54 801-07119 BARRICADE, III-B 20.000 LET
55 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
56 802-03821 SIGN, SHEET, WITH LEGEND 1.000 EACH
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 50.000 LEFT
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,010.000 LFT
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,825.000 LET
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 25.000 EACH

61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 25.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -30442-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-93615 CONCRETE, REMOVE 28.000 SYs
10 203-02000 EXCAVATION, COMMON 5,965.000 cys
11 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
12 205-06937 TEMPORARY SILT FENCE 10,738.000 LET
13 205-08594 FILTER SOCK 8.000 LET
14 206-51220 EXCAVATION, WET 50.000 CYS
15 207-08266 SUBGRADE TREATMENT, TYPE IIT 10,861.000 SYS
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 183.000 SYS
17 211-02050 B BORROW 1,550.000 cys
18 211-09266 STRUCTURAL BACKFILL, TYPE 3 2,942.000 CYS
19 211-09268 STRUCTURAL BACKFILL, TYPE 5 50.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,870.000 TON
21 402-05498 HMA FOR PARKING AREA 90.000 TON
22 406-05520 ASPHALT FOR TACK COAT 2.000 TON
23 502-06627 PCCP, 6 IN 698.000 SYs
24  603-03692 FENCE, WOOD, 3,195.000 LET
25 604-04452 LIMESTONE 26.000 CFT
26 604-04740 PAVERS 444.000 SFT
27 604-05528 HMA FOR SIDEWALK 1,551.000 TON
28 604-06070 SIDEWALK, CONCRETE 45.000 SYS
29 605-06140 CURB AND GUTTER, CONCRETE 305.000 LFT
30 610-07487 HMA FOR APPROACHES, TYPE B 50.000 TON
31 615-11537 PARKING BARRIER, CONCRETE 3.000 EACH
32 616-02320 GEOTEXTILES 112.000 SYS
33 616-06405 RIPRAP, REVETMENT 80.000 TON
34 618-03812 BENCH 3.000 EACH
35 618-04181 BICYCLE RACK 2.000 EACH
36 618-97671 PICNIC TABLE 1.000 EACH
37 618-97672 TRASH RECEPTACLE 1.000 EACH
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 15,744.000 SYS
40 621-02770 EROSION CONTROL BLANKET 1,239.000 SYS
41 621-04316 SPADE EDGE 122.000 LET
42 621-06560 MULCHED SEEDING, U 15,744.000 SYS
43 621-06570 TOPSOIL 21.000 cys
44 621-98038 MULCH, HARDWOOD SHREDDED BARK 7.000 CYS
45 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 28.000 EACH
46 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 23.000 EACH
47 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 1.000 EACH
48 622-05654 PLANT, PERENNIAL 3.000 EACH
49 622-05654 PLANT, PERENNIAL 13.000 EACH



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER  : 211 CONTRACT ID : R -30442-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 628-09402 FIELD OFFICE, B 7.000 MOS
51 702-90915 CONCRETE, CLASS A 0.100 CYs
52  715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 395.000 LET
53 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 26.000 LFT
54 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 329.000 LET
55 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 4.000 LFT
56 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 23.000 LET
57 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 71.000 LET
58 715-05186 PIPE, TYPE 3 CIRCULAR 48 IN 2.000 LET
59 715-05363 PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SFT 17.000 LET
60 715-07806 PIPE STEEL CASING 3.000 LET
61 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
62 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
63 715-46030 PIPE END SECTION, DIA 30" 4.000 EACH
64 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
65 720-10152 RODENT PROTECTION 12.000 EACH
66 720-45130 INLET, E7, MODIFIED 2.000 EACH
67 732-11811 MODULAR BLOCK WALL ERECTION 1,473.000 SFT
68 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1,473.000 SFT
69 734-09917 CUT-WALL, NO. 1,071.000 SYS
70 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73  802-04250 SIGN, TRAIL INFORMATION 1.000 EACH
74 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 426.000 LET
75 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 216.000 SFT
76 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
77 805-02262 FLASHER INSTALLATION, NEW, LOCATIONS LUMP LUMP
78 805-06595 CONDUIT, PVC, 2 IN 442.000 LET
79 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 4.000 EACH
80 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
81 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 4.000 EACH
82 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
83 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
84 805-78445 SIGNAL SERVICE 2.000 EACH
85 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 283.000 LET
86 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 90.000 LET
87 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 296.000 LET
88 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 384.000 LET
89 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
90 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 6.000 EACH
91 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 1,167.000 LET
92 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,395.000 LET
93 808-08258 TRANSVERSE MARKINGS 50.000 LET
94 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 45.000 LET
95 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 87.000 LET
96 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH

97 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -30961-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 2.000 TON
8 605-01870 CURB, CONCRETE, A 30.000 LET
9 614-06470 HEADER, CEMENT CONCRETE, A 12.000 LFT
10 622-08101 DECORATIVE LUMP LUMP
11 622-08101 DECORATIVE LUMP LUMP
12 622-08101 DECORATIVE LUMP LUMP
13 622-08101 DECORATIVE LUMP LUMP
14 628-09401 FIELD OFFICE, A 6.000 MOS
15 802-04314 SIGN 5.000 EACH
16 802-04993 SIGN LUMP LUMP
17 802-04993 SIGN LUMP LUMP
18 802-07057 SIGN, PANEL, WITH LEGEND 104.600 SFT
19 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 61.500 SET
20 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 86.000 SET



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER . 225 CONTRACT ID R -31871-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 352.000 SYS
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,645.000 SYS
14 203-02000 EXCAVATION, COMMON 29,300.000 cys
15 205-03371 SEDIMENT, REMOVE 6.000 CYS
16 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
17 205-06934 TEMPORARY MULCH 7.000 TON
18 205-06937 TEMPORARY SILT FENCE 4,138.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 200.000 LFT
21 207-08263 SUBGRADE TREATMENT, TYPE IA 38,255.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,615.000 SYS
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 5,048.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,484.000 TON
25 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 641.000 TON
26 304-07490 HMA PATCHING, TYPE B 19.000 TON
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 408.000 TON
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,451.000 TON
29  401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 543.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,903.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,903.000 TON
32 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,714.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 15,405.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,405.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 15,405.000 LFT
36 402-10086 HMA FOR TEMPORARY PAVEMENT, C 555.000 TON
37  406-05520 ASPHALT FOR TACK COAT 27.000 TON
38 415-11527 BASE SEAL 35.000 TON
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 56.250 LFT
42 604-06070 SIDEWALK, CONCRETE 3,274.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
44 604-07900 CURB RAMP, CONCRETE, F 108.000 SYS
45  604-07900 CURB RAMP, CONCRETE, F 5.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 45.000 SYS
47 604-07902 CURB RAMP, CONCRETE, H 32.000 SYS
48 604-07903 CURB RAMP, CONCRETE, K 7.000 SYS
49 605-02278 CURB, REMOVE 10,749.000 LET
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CALL ORDER : 225 CONTRACT ID : R -31871-A

SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

50 605-06090 CURB, INTEGRAL, CONCRETE 40.000 LET
51 605-06120 CURB, CONCRETE 3,656.000 LFT
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 10,690.000 LFT
53 605-06215 CENTER CURB, D, CONCRETE 2,550.000 LET
54 605-97937 CURB AND GUTTER, ROLL CURB 92.000 LET
55 610-07487 HMA FOR APPROACHES, TYPE B 1,736.000 TON
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 24.000 SYS
57 610-09108 PCCP FOR APPROACHES, 9 IN 787.000 SYS
58 615-06505 MONUMENT, B 21.000 EACH
59 615-06510 MONUMENT, C 1.000 EACH
60 616-02320 GEOTEXTILES 44.000 SYS
61 616-05689 RIPRAP, CLASS 2 4.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
63 621-06545 FERTILIZER 2.000 TON
64 621-06557 SEED MIXTURE, T 480.000 LBS
65 621-06567 WATER 31.000 kGAL
66 621-06570 TOPSOIL 961.000 CYS
67 621-06575 SODDING, NURSERY 8,651.000 SYS
68 628-09402 FIELD OFFICE, B 18.000 MOS
69 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 7,803.000 LET
71  715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 4,856.000 LEFT
72 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,028.000 LFT
73  715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 925.000 LET
74 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 3,946.000 LET
75 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,948.000 LET
76 715-09064 VIDEO INSPECTION FOR PIPE 13,703.000 LEFT
77 715-09475 STORMWATER QUALITY STRUCTURE 2.000 EACH
78 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
79 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
80 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
81 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 7,803.000 LET
82 718-52610 AGGREGATE FOR UNDERDRAINS 1,273.000 CYsS
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,701.000 SYS
84 720-03194 MANHOLE 1.000 EACH
85 720-45005 INLET, A2 2.000 EACH
86 720-45030 INLET, E7 3.000 EACH
87 720-45075 INLET, R13 1.000 EACH
88 720-45410 MANHOLE, C4 40.000 EACH
89 720-95335 MANHOLE, M4 2.000 EACH
90 720-95422 MANHOLE, J4 17.000 EACH
91 720-98174 INLET, B15 51.000 EACH
92 720-98555 INLET, C15 43.000 EACH
93 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 26.000 EACH
94 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 18.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 22.000 EACH
97 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 40,040.000 LET

98 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,000.000 LFT
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CALL ORDER : 225 CONTRACT ID : R -31871-A

SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
100 801-06640 CONSTRUCTION SIGN, A 67.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 21.000 EACH
102 801-06710 FLASHING ARROW SIGN 1,080.000 DAY
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07119 BARRICADE, III-B 1,330.000 LFT
105 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 300.000 LET
106 801-94295 SIGNAL HEAD, RELOCATE 68.000 EACH
107 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 276.000 LFT
108 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
109 802-07060 SIGN, SHEET, RELOCATE 15.000 EACH
110 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 217.000 SET
111 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 141.100 SFT
112 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
113 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
114 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 9.000 EACH
115 805-01842 HANDHOLE, SIGNAL, TYPE 1 32.000 EACH
116 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
117 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 20.000 EACH
118 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 5,520.000 LFT
119 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
120 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 5.000 EACH
121 805-04133 SIGNAL POLE, PEDESTAL, 12FT 1.000 EACH
122 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 200.000 LFT
123 805-08487 BACKPLATE, SIGNAL 9.000 EACH
124 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
125 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
126 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 18.000 EACH
127 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 7.000 EACH
128 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 20.000 EACH
129 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
130 805-78420 DISCONNECT HANGER 6.000 EACH
131 805-78445 SIGNAL SERVICE 2.000 EACH
132 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 300.000 LFT
133 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 8,510.000 LFT
134 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,290.000 LFT
135 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,875.000 LFT
136 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 990.000 LEFT
137 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,010.000 LEFT
138 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 7,910.000 LEFT
139 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
140 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,755.000 LFT
141 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
142 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 9.000 EACH
143 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 17.000 EACH
144 807-02191 HANDHOLE, LIGHTING 1.000 EACH
145 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 1.000 EACH
146 807-02783 LUMINAIRE, MAST ARM, 15 FT 1.000 EACH

147 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 7,365.000 LET



SCHEDULE OF PAY ITEMS PAGE 17

CALL ORDER : 225 CONTRACT ID : R -31871-A

SECTION NO. 0001 ADDED TRAVEL LANES AND ROADWAY RECONSTRUCTION

148 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 1.000 EACH
149 807-86910 CONNECTOR KIT, UNFUSED 1.000 EACH
150 807-86915 CONNECTOR KIT, FUSED 1.000 EACH
151 807-86930 INSULATION LINK, NON-WATERPROOFED 3.000 EACH
152 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
153 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 1.000 EACH
154 807-95889 WIRE, NO 10 COPPER, 1/C 150.000 LET
155 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 400.000 LET
156 808-03439 TRANSVERSE MARKING THERMOPLASTIC 2,253.000 LET
157 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,200.000 LET
158 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,535.000 LET
159 808-06716 LINE, REMOVE 1.000 LET
160 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,042.000 LET
162 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 618.000 LET
163 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
164 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
165 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 222.000 EACH
166 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
167 601-02241 GUARDRAIL, REMOVE 81.250 LET

168 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 40.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -32114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 283.000 cys
13 203-02070 BORROW 333.000 cys
14 205-06934 TEMPORARY MULCH 2.700 TON
15 205-06937 TEMPORARY SILT FENCE 270.000 LFT
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 75.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 2,318.000 SYS
18 211-092064 STRUCTURAL BACKFILL, TYPE 1 204.000 CYS
19 303-01180 COMPACTED AGGREGATE, NO. 53 15,881.000 TON
20 304-07783 HMA PATCHING, TYPE D 3,119.000 TON
21 305-07465 PCC BASE PATCHING, 10 IN 14,175.000 SYS
22 306-08036 MILLING, ASPHALT, 2 IN 80,745.000 SYS
23 306-08042 MILLING, SCARIFICATION 282,005.000 SYS
24 306-08043 MILLING, TRANSITION 2,260.000 SYS
25 306-08432 MILLING, APPROACH 12,240.000 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 6,697.000 TON
28  401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 23,478.000 TON
29  401-07380 QC/OA-HMA, 4, 70, INTERMEDIATE, 12.5 mm 8,763.000 TON
30 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 1,071.000 TON
31 406-05520 ASPHALT FOR TACK COAT 114.900 TON
32 503-05240 D-1 CONTRACTION JOINT 9,410.000 LET
33 601-92948 GUARDRAIL, ADJUST HEIGHT 2,000.000 LFT
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 6,093.000 LFT
35 606-07484 MILLED HMA CORRUGATIONS 162,344.000 LFT
36 610-07488 HMA FOR APPROACHES, TYPE C 1,010.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-06545 FERTILIZER 0.400 TON
39 621-06553 SEED MIXTURE, R 175.300 LBS
40 621-06557 SEED MIXTURE, T 155.000 LBS
41 621-06565 MULCHING MATERIAL 2.100 TON
42 628-09401 FIELD OFFICE, A 12.000 MOS
43 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
47 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 73.000 LFT
48 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 153,725.000 LFT
49 715-05435 PIPE, UNDERDRAIN OUTLET, 4 IN. 4,300.000 LFT
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CALL ORDER  : 231 CONTRACT ID : R -32114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 715-26729 GRATED BOX END SECTION II, 6:1,DIA 15" 1.000 EACH
51 718-06526 HMA FOR UNDERDRAINS 9,855.000 TON
52  718-06531 OUTLET PROTECTOR, 3 80.000 EACH
53 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 13,000.000 LET
54 718-11685 UNDERDRAIN CLEANOUT PORT 20.000 EACH
55 718-52610 AGGREGATE FOR UNDERDRAINS 4,450.000 CYS
56 718-99153 GEOTEXTILES FOR UNDERDRAIN 95,366.000 SYS
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 170,000.000 LET
59 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,560.000 LET
63 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 670.000 LET
64 804-06770 DELINEATOR POST 80.000 EACH
65 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,512.000 LET
66 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 5,800.000 LET
67 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 40.000 EACH
68 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 80,900.000 LET
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 95,000.000 LET
70 808-06716 LINE, REMOVE 4,565.000 LET
71 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 81,000.000 LET
73  808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,000.000 LET
74 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 44.000 EACH
75 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 44.000 EACH
76 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,385.000 EACH

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,385.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -33062-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-52710 SIDEWALK, CONCRETE, REMOVE 8.000 SYS
14 202-96133 PIPE, REMOVE 90.000 LFT
15 203-02000 EXCAVATION, COMMON 8,693.000 cyYs
16 203-02070 BORROW 16,852.000 cys
17 204-02290 SETTLEMENT PLATE 4.000 EACH
18 204-08415 STAKE, SETTLEMENT 8.000 EACH
19 205-03371 SEDIMENT, REMOVE 25.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 30.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 40.000 EACH
22 205-06937 TEMPORARY SILT FENCE 5,894.000 LFT
23 205-09543 NO 2 STONE 154.000 TON
24 207-08265 SUBGRADE TREATMENT, TYPE IIA 21,325.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,407.000 SYS
26 211-02050 B BORROW 395.000 cys
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 3,440.000 CYS
28 211-09267 STRUCTURAL BACKFILL, TYPE 4 48.800 CYS
29 214-11796 GEOGRID, TYPE IB 5,331.000 SYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,346.000 TON
31 302-07455 DENSE GRADED SUBBASE 142.100 CYS
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 63.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 465.000 SYS
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,241.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,002.000 TON
36 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 2,427.000 TON
37  401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 2,340.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 6,308.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,308.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 3,895.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 12.000 TON
42 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
43 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 2.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 118.250 LFT
46 603-06065 FENCE, CHAIN LINK, RESET 385.000 LFT
47 604-05528 HMA FOR SIDEWALK 493.000 TON
48 604-06070 SIDEWALK, CONCRETE 26.000 SYS
49 604-07902 CURB RAMP, CONCRETE, H 39.000 SYS
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CALL ORDER : 241 CONTRACT ID R -33062-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5,256.000 LFT
51 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,091.000 LFT
52  605-06235 CENTER CURB, D, CONCRETE, MODIFIED 386.000 LET
53  605-09131 CURB AND GUTTER TURNOUT CONCRETE 4.000 LET
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 874.000 SYS
55 610-08446 PCCP FOR APPROACHES, 6 IN 188.000 SYs
56 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
57 615-06505 MONUMENT, B 5.000 EACH
58 615-06510 MONUMENT, C 4.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
60 616-02320 GEOTEXTILES 1,198.000 SYS
61 616-06405 RIPRAP, REVETMENT 968.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
63 621-06545 FERTILIZER 0.800 TON
64 621-06553 SEED MIXTURE, R 316.000 LBS
65 621-06557 SEED MIXTURE, T 330.100 LBS
66 621-06565 MULCHING MATERIAL 3.710 TON
67 621-06567 WATER 24.000 kGAL
68 621-06574 SODDING 32.000 SYs
69 621-06575 SODDING, NURSERY 5,762.000 SYS
70 621-07642 SOIL PREPARATION 823.000 cys
71 621-09399 SEED MIXTURE, WET MESIC 8.300 LBS
72 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 145.000 EACH
73 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
74 628-09402 FIELD OFFICE, B 12.000 MOS
75 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
76 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
77 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
78 701-09558 TEST PILE, INDICATOR, PRODUCTION 229.000 LFT
79 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
80 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 3,909.000 LFT
81 701-09675 PILE STEEL PIPE EPOXY COATED 0.312 IN, 14 IN 809.200 LFT
82 701-09679 CONICAL PILE TIP, 14 IN 78.000 EACH
83 701-11714 PREBORED HOLE, 12 IN 4,188.500 LFT
84 703-06028 REINFORCING BARS 211,682.000 LBS
85 703-06029 REINFORCING BARS, EPOXY COATED 245,395.000 LBS
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,763.200 cys
87 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
88 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
89 706-11404 RAILING, STEEL, PF-1 217.100 LFT
90 706-11418 RAILING, STEEL, PS-1 219.100 LET
91 706-11602 RAILING, CONCRETE, PF-1 13.400 cYs
92 706-11604 RAILING, CONCRETE, PS-1 20.700 CYS
93 709-51821 SURFACE SEAL LUMP LUMP
94 715-04522 PIPE END SECTION DIA 42" 1.000 EACH
95 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 5,724.000 LET
96 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 60.000 LFT
97 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 150.000 LFT
98 715-05116 PIPE, TYPE 1 CIRCULAR 8 IN 150.000 LFT
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CALL ORDER t 241 CONTRACT ID : R -33062-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 150.000 LFT
100 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 40.000 LFT
101 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 63.000 LET
102 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 2,105.000 LET
103 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 941.000 LFT
104 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 296.000 LFT
105 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 42.000 LET
106 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 394.000 LET
107 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 274.000 LEFT
108 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 129.000 LEFT
109 715-09064 VIDEO INSPECTION FOR PIPE 4,394.000 LEFT
110 715-09936 PIPE, TYPE 1 CIRCULAR 10 IN 150.000 LEFT
111 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
112 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
113 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
114 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
115 718-52610 AGGREGATE FOR UNDERDRAINS 471.000 CYS
116 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,580.000 SYS
117 720-03757 MANHOLE, C15 1.000 EACH
118 720-08239 MANHOLE, J7, MODIFIED 1.000 EACH
119 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
120 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
121  720-45410 MANHOLE, C4 20.000 EACH
122 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
123 720-93409 INLET, B15, MODIFIED 1.000 EACH
124 720-93411 INLET, C15, MODIFIED 1.000 EACH
125 720-93501 MANHOLE, L4 3.000 EACH
126 720-94432 MANHOLE, C7 1.000 EACH
127 720-94612 MANHOLE, K4 6.000 EACH
128 720-95422 MANHOLE, J4 1.000 EACH
129 720-98174 INLET, B15 21.000 EACH
130 720-98555 INLET, C15 14.000 EACH
131 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
132 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
133 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
134 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
135 801-06775 MAINTAINING TRAFFIC LUMP LUMP
136 801-07119 BARRICADE, III-B 240.000 LET
137 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 158.000 LEFT
138 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 30.000 LEFT
139 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 72.000 SET
140 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 4.000 SET
141 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS 6.500 SET
142 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 122.000 LEFT
143 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 965.000 LEFT
144 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 653.000 LEFT
145 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 158.000 LEFT
146 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 942.000 LEFT

147 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 628.000 LFT
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CALL ORDER t 241 CONTRACT ID : R -33062-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
148 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 1.000 EACH
149 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 2.000 EACH
150 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,420.000 LET
151 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 158.000 LET
152 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 107.000 LET
153 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH

154 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 24

CALL ORDER : 251 CONTRACT ID : R -33067-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 4.000 EACH
12 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
13 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
14 203-02000 EXCAVATION, COMMON 24,229.000 CYS
15 203-02020 EXCAVATION, UNCLASSIFIED 1,500.000 CYS
16 203-02070 BORROW 23,540.000 cys
17 205-06930 SPLASHPAD 100.000 TON
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 388.000 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 322.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 132.000 EACH
21 205-06934 TEMPORARY MULCH 50.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 206.000 TON
23 205-06937 TEMPORARY SILT FENCE 16,430.000 LFT
24  205-09543 NO 2 STONE 500.000 TON
25 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 2,500.000 SYS
26 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 3.000 LFT
27 207-08263 SUBGRADE TREATMENT, TYPE IA 59,795.000 SYS
28 207-08266 SUBGRADE TREATMENT, TYPE III 19,111.000 SYS
29 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,566.000 SYS
30 211-02050 B BORROW 1,000.000 cys
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 8,809.000 CYS
32 211-09265 STRUCTURAL BACKFILL, TYPE 2 2,544.000 CYS
33 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 10.000 CYS
34 303-01180 COMPACTED AGGREGATE, NO. 53 11,381.000 TON
35 303-07449 COMPACTED AGGREGATE, NO. 73 0.100 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,541.000 SYS
37 306-08043 MILLING, TRANSITION 577.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 21.000 TON
39 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 584.000 TON
40 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 35.000 TON
41 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 499.000 TON
42 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 4,906.000 TON
43 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 87.000 TON
44 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 12,844.000 TON
45 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 5,017.000 TON
46 401-10258 JOINT ADHESIVE, SURFACE 14,000.000 LFT
47 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,000.000 LFT
48 401-11785 LIQUID ASPHALT SEALANT 14,000.000 LFT
49 402-10086 HMA FOR TEMPORARY PAVEMENT, C 1,628.000 TON
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CALL ORDER : 251 CONTRACT ID : R -33067-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 406-05520 ASPHALT FOR TACK COAT 60.500 TON
51 410-10128 OC/QA-HMA, 3, 76, SURFACE, 9.5 mm, - SMA 2,962.000 TON
52 502-11564 pccp, 7 IN 313.000 SYS
53 604-05528 HMA FOR SIDEWALK 2,367.000 TON
54 604-07897 CURB RAMP, CONCRETE, C 83.000 SYS
55 604-07901 CURB RAMP, CONCRETE, G 80.000 SYS
56 604-07904 CURB RAMP, CONCRETE, L 51.000 SYS
57 605-06120 CURB, CONCRETE 9,144.000 LET
58 605-06150 CURB AND GUTTER, C, CONCRETE 11,545.000 LFT
59 605-06250 CENTER CURB, C, CONCRETE 363.000 SYS
60 610-07487 HMA FOR APPROACHES, TYPE B 24.000 TON
61 610-07488 HMA FOR APPROACHES, TYPE C 1,161.000 TON
62 610-08446 PCCP FOR APPROACHES, 6 IN 189.000 SYS
63 610-09108 PCCP FOR APPROACHES, 9 IN 715.000 SYS
64 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
65 615-06490 RIGHT OF WAY MARKER 27.000 EACH
66 615-06505 MONUMENT, B 12.000 EACH
67 616-02320 GEOTEXTILES 1,555.000 SYS
68 616-06405 RIPRAP, REVETMENT 496.000 TON
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
70 621-02770 EROSION CONTROL BLANKET 2,500.000 SYS
71 621-06545 FERTILIZER 2.100 TON
72  621-06553 SEED MIXTURE, R 1,125.000 LBS
73  621-06565 MULCHING MATERIAL 14.000 TON
74  621-06567 WATER 93.000 kGAL
75 621-06574 SODDING 25,031.000 SYS
76 628-09402 FIELD OFFICE, B 18.000 MOS
77  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 36.000 MOS
78 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
79 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
80 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
81 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 36.000 MOS
82 703-06029 REINFORCING BARS, EPOXY COATED 6,070.000 LBS
83 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
84 706-11405 RAILING, STEEL, PF-2 108.000 LEFT
85 706-11603 RAILING, CONCRETE, PF-2 5.400 CYS
86 709-51821 SURFACE SEAL LUMP LUMP
87 714-11188 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 114.000 LEFT
88 715-04482 PIPE CONNECTION COLLAR AND PAD 1.000 EACH
89 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 21.000 LET
90 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 18,642.000 LEFT
91 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,012.000 LEFT
92 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 46.000 LEFT
93 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 349.000 LEFT
94 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 4,950.000 LEFT
95 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 884.000 LEFT
96 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 285.000 LEFT
97 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 55.000 LEFT
98 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 7.000 LEFT
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CALL ORDER : 251 CONTRACT ID : R -33067-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 297.000 LFT
100 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 13.000 LFT
101 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 96.000 LET
102 715-05239 PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SFT 114.000 LFT
103 715-08048 STORMWATER TREATMENT SYSTEM 4.000 EACH
104 715-09064 VIDEO INSPECTION FOR PIPE 7,545.000 LEFT
105 715-46000 PIPE END SECTION, DIA 12" 40.000 EACH
106 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
107 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
108 715-46020 PIPE END SECTION, DIA 24" 5.000 EACH
109 715-46030 PIPE END SECTION, DIA 30" 4.000 EACH
110 715-91742 WATER METER, RELOCATE 1.000 EACH
111 715-94530 ADJUST WATER VALVE TO GRADE 7.000 EACH
112 715-97804 PIPE END SECTION, MIN AREA 7.4 SFT 3.000 EACH
113 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
114 718-52610 AGGREGATE FOR UNDERDRAINS 1,466.000 CYS
115 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,409.000 SYS
116 720-04721 MANHOLE, K 1.000 EACH
117 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
118 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
119 720-45030 INLET, E7 1.000 EACH
120 720-45030 INLET, E7 1.000 EACH
121 720-45235 CATCH BASIN, E7 4.000 EACH
122 720-45410 MANHOLE, C4 52.000 EACH
123 720-45415 MANHOLE, D4 5.000 EACH
124 720-45431 MANHOLE, J 2.000 EACH
125 720-93409 INLET, B15, MODIFIED 11.000 EACH
126 720-95422 MANHOLE, J4 2.000 EACH
127 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 3.000 EACH
128 720-98136 FIRE HYDRANT, RESET 2.000 EACH
129 720-98174 INLET, B15 2.000 EACH
130 720-98555 INLET, C15 4.000 EACH
131 720-99416 CATCH BASIN, B15 68.000 EACH
132 720-99417 CATCH BASIN, C15 16.000 EACH
133 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 17,996.000 LFT
134 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 29,402.000 LET
135 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
136 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
137 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
138 801-06710 FLASHING ARROW SIGN 180.000 DAY
139 801-06775 MAINTAINING TRAFFIC LUMP LUMP
140 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 1.000 EACH
141 801-07118 BARRICADE, III-A 456.000 LEFT
142 801-07119 BARRICADE, III-B 48.000 LEFT
143 801-07120 BARRICADE, III, PERMANENT 24.000 LEFT
144 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 445.000 LEFT
145 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 453.000 LEFT
146 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 640.000 LEFT

147 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 182.000 SET
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CALL ORDER  : 251 CONTRACT ID R -33067-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
148 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 142.000 SFT
149 802-91122 SIGN, GROUND MOUNTED, RESET 4.000 EACH
150 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 235.000 LFT
151 807-02191 HANDHOLE, LIGHTING 6.000 EACH
152 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
153 807-04654 LIGHT POLE 8.000 EACH
154 807-04866 LUMINAIRE, 8.000 EACH
155 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 701.000 LET
156 807-86805 SERVICE POINT, I 1.000 EACH
157 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 312.000 LET
158 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
159 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
160 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 18.000 EACH
161 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
162 807-86930 INSULATION LINK, NON-WATERPROOFED 16.000 EACH
163 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
164 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 235.000 LET
165 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,305.000 LET
166 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,974.000 LET
167 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 578.000 LET
168 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 171.000 LET
169 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 66.000 LET
170 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 140.000 LET
171 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 13,856.000 LET
172 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 160.000 LET
173 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 824.000 LET
174 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 28.000 EACH
175 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH
176 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 112.000 EACH
177 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 718.000 LET
178 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 23.000 LET
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CALL ORDER : 261 CONTRACT ID : R -33601-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11  202-02240 PAVEMENT REMOVAL 3,595.000 SYS
12 202-02273 CENTER CURB, CONCRETE, REMOVE 868.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 3,760.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 1,561.000 SYS
15 205-06933 TEMPORARY INLET PROTECTION 18.000 EACH
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 265.000 SYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 3,609.000 SYS
18 304-07491 HMA PATCHING, TYPE C 2,880.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 15,160.000 SYS
20 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,251.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 6,995.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 6,995.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 8.000 TON
24  604-06070 SIDEWALK, CONCRETE 1,544.000 SYS
25 604-07896 CURB RAMP, CONCRETE, B 34.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 198.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 24.000 SYS
28 604-07904 CURB RAMP, CONCRETE, L 20.000 SYS
29 605-06125 CURB, CONCRETE, MODIFIED 3,760.000 LET
30 605-06125 CURB, CONCRETE, MODIFIED 600.000 LFT
31 605-06245 CENTER CURB, B, CONCRETE 375.000 SYS
32 610-09108 PCCP FOR APPROACHES, 9 IN 265.000 SYS
33 621-06570 TOPSOIL 157.000 cYs
34 621-98038 MULCH, HARDWOOD SHREDDED BARK 40.000 CYS
35 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 29.000 EACH
36 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 33.000 EACH
37 622-05654 PLANT, PERENNIAL 454.000 EACH
38 622-05654 PLANT, PERENNIAL 89.000 EACH
39 622-07764 IRRIGATION SYSTEM LUMP LUMP
40 628-09402 FIELD OFFICE, B 8.000 MOS
41  715-04947 TAPPING TEE 1.000 EACH
42 715-04994 METER 1.000 EACH
43 715-05059 SEWER LUMP LUMP
44 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 26.000 EACH
47 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 14.000 EACH
48 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 143.000 LFT
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CALL ORDER  : 261 CONTRACT ID : R -33601-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING
50 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 24.000 LFT
55 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 22.000 EACH
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,119.000 LET
57 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 444.000 LET
58 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 3.000 EACH
59 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,420.000 LET
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,123.000 LET
61 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 2,215.000 LET
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,424.000 LET
63 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 706.000 LET
64 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 64.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 64.000 EACH
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CALL ORDER 271 CONTRACT ID : R -34014-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 750.000 SYS
12 303-01180 COMPACTED AGGREGATE, NO. 53 540.000 TON
13 304-07491 HMA PATCHING, TYPE C 730.000 TON
14 306-08036 MILLING, ASPHALT, 2 IN 108,600.000 SYS
15 306-08432 MILLING, APPROACH 9,610.000 SYS
16 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 13,140.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 65,000.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 65,000.000 LET
19 406-05520 ASPHALT FOR TACK COAT 30.000 TON
20 604-06070 SIDEWALK, CONCRETE 330.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 168.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 60.000 SYS
23 604-07899 CURB RAMP, CONCRETE, E 65.000 SYS
24 604-07900 CURB RAMP, CONCRETE, F 100.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
27 605-02278 CURB, REMOVE 1,180.000 LET
28 605-06120 CURB, CONCRETE 1,180.000 LET
29 610-07488 HMA FOR APPROACHES, TYPE C 1,170.000 TON
30 612-04315 MATERIAL FOR UNDERSEAL 20.000 TON
31 612-60410 DRILLED HOLE FOR UNDERSEAL 320.000 EACH
32 621-06574 SODDING 170.000 SYS
33 628-09402 FIELD OFFICE, B 4.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,925.000 LET
42 805-78785 SIGNAL DETECTOR HOUSING 23.000 EACH
43 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,040.000 LET
44 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 360.000 LET
45 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 3,140.000 LET
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 29,760.000 LET
47 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
48 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 6,460.000 LET
49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 18,240.000 LET
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CALL ORDER 271 CONTRACT ID : R -34014-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 700.000 LET

51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 9.000 EACH
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 640.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 640.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -34113-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 5,010.000 cys
12 203-02070 BORROW 2,055.000 cYs
13 205-03371 SEDIMENT, REMOVE 10.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 45.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
16 205-06934 TEMPORARY MULCH 2.000 TON
17 205-06937 TEMPORARY SILT FENCE 267.000 LFT
18 205-09543 NO 2 STONE 80.000 TON
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 10.000 LFT
20 205-11591 TEMPORARY SEED MIXTURE 77.000 LBS
21 207-08263 SUBGRADE TREATMENT, TYPE IA 11,900.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,476.000 SYS
23 207-08268 SUBGRADE TREATMENT, TYPE IV 2,975.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 439.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 995.000 TON
26 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
27 304-07492 WIDENING WITH HMA, TYPE A 12.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,479.000 SYS
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 852.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,234.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,408.000 TON
32 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 1,418.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 3,434.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,434.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 3,434.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 9.000 TON
37 415-11527 BASE SEAL 1.000 TON
38 502-11564 PCCP, 7 IN 357.000 SYS
39 503-05240 D-1 CONTRACTION JOINT 300.000 LET
40 601-02241 GUARDRAIL, REMOVE 134.000 LFT
41 604-05528 HMA FOR SIDEWALK 279.000 TON
42 604-06070 SIDEWALK, CONCRETE 567.000 SYS
43 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
44 604-07897 CURB RAMP, CONCRETE, C 47.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
46 604-07903 CURB RAMP, CONCRETE, K 30.000 SYS
47 604-07904 CURB RAMP, CONCRETE, L 58.000 SYS
48 605-06120 CURB, CONCRETE 289.000 LET
49 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,488.000 LFT
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CALL ORDER : 281 CONTRACT ID : R -34113-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 568.000 LFT
51 605-97937 CURB AND GUTTER, ROLL CURB 365.000 LFT
52 610-0748¢6 HMA FOR APPROACHES, TYPE A 287.000 TON
53 610-0844¢6 PCCP FOR APPROACHES, 6 IN 763.000 SYS
54 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
55 615-06505 MONUMENT, B 23.000 EACH
56 615-06510 MONUMENT, C 8.000 EACH
57 615-06515 MONUMENT, D 4.000 EACH
58 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
59 616-02320 GEOTEXTILES 382.000 SYS
60 616-06405 RIPRAP, REVETMENT 196.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
62 621-06545 FERTILIZER 1.000 TON
63 621-06554 SEED MIXTURE, U 20.000 LBS
64 621-06565 MULCHING MATERIAL 1.000 TON
65 621-06574 SODDING 9,929.000 SYS
66 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 78.000 EACH
67 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 16.000 EACH
68 622-05654 PLANT, PERENNIAL 1,473.000 EACH
69 628-09402 FIELD OFFICE, B 8.000 MOS
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,183.000 LET
71 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,549.000 LEFT
72 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 246.000 LFT
73  715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 274.000 LET
74 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 24.000 TON
75 715-09064 VIDEO INSPECTION FOR PIPE 2,069.000 LFT
76 715-46000 PIPE END SECTION, DIA 12" 15.000 EACH
77 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
78 715-91361 PIPE, PVC, 6 IN 6.000 LET
79 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
80 718-52610 AGGREGATE FOR UNDERDRAINS 288.000 CYs
81 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,183.000 SYS
82 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
83 720-45235 CATCH BASIN, E7 4.000 EACH
84 720-45410 MANHOLE, C4 6.000 EACH
85 720-45431 MANHOLE, J 3.000 EACH
86 720-90984 MANHOLE, C2 1.000 EACH
87 720-98174 INLET, B15 7.000 EACH
88 720-98555 INLET, C15 3.000 EACH
89 720-99416 CATCH BASIN, B15 4.000 EACH
90 720-99417 CATCH BASIN, C15 7.000 EACH
91 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
92 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
95 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07119 BARRICADE, III-B 144.000 LET

98 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 438.000 LFT



SCHEDULE OF PAY ITEMS PAGE 34

CALL ORDER  : 281 CONTRACT ID : R -34113-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 186.000 SEFT
100 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 124.000 SFT
101 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN 120.000 LET
102 807-02191 HANDHOLE, LIGHTING 3.000 EACH
103 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
104 807-03738 LIGHT POLE ASSEMBLY, STREET 8.000 EACH
105 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 217.000 LET
106 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 654.000 LFT
107 807-86810 SERVICE POINT, II 1.000 EACH
108 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 6.000 EACH
109 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
110 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
111 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 21.000 EACH
112 807-86930 INSULATION LINK, NON-WATERPROOFED 16.000 EACH
113 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
114 807-86955 CABLE-DUCT MARKER 6.000 EACH
115 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 217.000 LET
116 808-03439 TRANSVERSE MARKING THERMOPLASTIC 440.000 LET
117 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 102.000 LET
118 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,389.000 LET
119 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 112.000 LET
120 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 82.000 LET
121 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 70.000 LET
122 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 96.000 LET
123 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 170.000 LET
124 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 28.000 LET
125 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,653.000 LET
126 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 110.000 LET
127 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 26.000 LET
128 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 128.000 LET
129 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 18.000 EACH
130 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 107.000 EACH

131 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 270.000 LET
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CALL ORDER : 291 CONTRACT ID : R -34494-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 23,333.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 66.000 SYS
14 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 300.000 LET
15 202-02279 CURB AND GUTTER, REMOVE 600.000 LET
16 202-52710 SIDEWALK, CONCRETE, REMOVE 1,930.000 SYS
17 203-02000 EXCAVATION, COMMON 2,000.000 cyYs
18 203-02020 EXCAVATION, UNCLASSIFIED 420.000 cys
19 205-03371 SEDIMENT, REMOVE 10.000 cvYs
20 205-06933 TEMPORARY INLET PROTECTION 70.000 EACH
21 205-06937 TEMPORARY SILT FENCE 695.000 LFT
22 205-09543 NO 2 STONE 100.000 TON
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,639.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 25,516.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 4,738.000 cYs
26 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 99.000 cvYs
27 303-01180 COMPACTED AGGREGATE, NO. 53 3,975.000 TON
28 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 520.000 TON
29 304-07491 HMA PATCHING, TYPE C 288.000 TON
30 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 2,039.000 TON
31 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,396.000 TON
32 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 4,071.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 17,500.000 LET
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 17,500.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 17,500.000 LFT
36 402-05496 HMA FOR ISLANDS 629.000 TON
37 406-05520 ASPHALT FOR TACK COAT 13.200 TON
38 604-06070 SIDEWALK, CONCRETE 1,930.000 SYS
39 604-07894 CURB RAMP, CONCRETE, A 33.000 SYS
40 604-07900 CURB RAMP, CONCRETE, F 240.000 SYS
41 604-07901 CURB RAMP, CONCRETE, G 20.000 SYS
42 604-07902 CURB RAMP, CONCRETE, H 25.000 SYS
43 605-06120 CURB, CONCRETE 3,011.000 LFT
44 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 767.000 LFT
45 605-06255 CENTER CURB, D, CONCRETE 66.000 SYS
46 610-08446 PCCP FOR APPROACHES, 6 IN 357.000 SYS
47 610-09108 PCCP FOR APPROACHES, 9 IN 1,422.000 SYS
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-06545 FERTILIZER 0.100 TON
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SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-06554 SEED MIXTURE, U 6.000 LBS
51 621-06557 SEED MIXTURE, T 47.000 LBS
52 621-06565 MULCHING MATERIAL 0.100 TON
53 621-06567 WATER 3.100 kGAL
54 621-06570 TOPSOIL 270.000 CYSs
55 621-06575 SODDING, NURSERY 2,416.000 SYS
56 621-98038 MULCH, HARDWOOD SHREDDED BARK 7.300 CYS
57 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN 22.000 EACH
58 622-05654 PLANT, PERENNIAL 100.000 EACH
59 622-09775 MASONRY TREE WELL 19.500 CYs
60 628-09402 FIELD OFFICE, B 17.000 MOS
61 715-01354 CLEAN EXISTING PIPE 498.000 LEFT
62 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 77.000 LEFT
63 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 10.000 LEFT
64 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,682.000 LEFT
65 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 370.000 LEFT
66 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 280.000 LET
67 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 8.000 LEFT
68 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 640.000 LEFT
69 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,385.000 LEFT
70 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 15.000 LET
71 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 10.000 LEFT
72 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 10.000 LFT
73  715-08250 PIPE DUCTILE IRON 12" 500.000 LET
74 715-09064 VIDEO INSPECTION FOR PIPE 4,480.000 LET
75 720-01355 INLET, CLEAN EXISTING 11.000 EACH
76 720-02442 PIPE, PLUG EXISTING 8.000 EACH
77  720-03988 MANHOLE, J4, DROP 1.000 EACH
78 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
79 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
80 720-45015 INLET, A8 1.000 EACH
81 720-45260 PIPE CATCH BASIN, 12 IN 2.000 EACH
82 720-45265 PIPE CATCH BASIN, 15 IN 1.000 EACH
83 720-45410 MANHOLE, C4 17.000 EACH
84 720-45415 MANHOLE, D4 2.000 EACH
85 720-45416 MANHOLE, E4 1.000 EACH
86 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 50.000 LET
87 720-95409 MANHOLE, J4, MODIFIED 4.000 EACH
88 720-95422 MANHOLE, J4 8.000 EACH
89 720-98174 INLET, B15 37.000 EACH
90 720-98555 INLET, C15 20.000 EACH
91 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
92 801-02595 CONTROLLER, RESET TIMING 4.000 EACH
93 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 21,517.000 LET
94 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,000.000 LEFT
95 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
96 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
97 801-06710 FLASHING ARROW SIGN 550.000 DAY

98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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99 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
100 801-07119 BARRICADE, III-B 100.000 LFT
101 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 175.000 LFT
102 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LET
103 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
104 801-94295 SIGNAL HEAD, RELOCATE 48.000 EACH
105 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 459.500 LET
106 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 20.400 SFT
107 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 179.800 SFT
108 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 174.000 SFT
109 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 82.500 SFT
110 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
111 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
112 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
113 805-01842 HANDHOLE, SIGNAL, TYPE 1 33.000 EACH
114 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 4,845.000 LET
115 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
116 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 16.000 EACH
117 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 3,050.000 LET
118 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
119 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
120 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
121 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 2.000 EACH
122 805-11386 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
123 805-11393 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT. 1.000 EACH
124 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
125 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
126 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 12.000 EACH
127 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
128 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
129 805-78420 DISCONNECT HANGER 4.000 EACH
130 805-78445 SIGNAL SERVICE 2.000 EACH
131 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 200.000 LET
132 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 5,645.000 LET
133 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 640.000 LET
134 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 4,860.000 LET
135 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,625.000 LET
136 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
137 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,905.000 LET
138 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
139 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
140 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
141 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
142 805-97509 CONTROL CABINET FOUNDATION, M, MODIFY TO P1 1.000 EACH
143 807-02191 HANDHOLE, LIGHTING 4.000 EACH
144 807-02579 MAST ARM, 15FT 4.000 EACH
145 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 4.000 EACH
146 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 540.000 LET
147 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
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148 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
149 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 4.000 EACH
150 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
151 807-86930 INSULATION LINK, NON-WATERPROOFED 12.000 EACH
152 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
153 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 4.000 EACH
154 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 80.000 LET
155 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,760.000 LEFT
156 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,220.000 LEFT
157 808-06716 LINE, REMOVE 20,665.000 LEFT
158 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
159 808-11723 STAMPED ASPHALT 25,674.000 SET
160 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 430.000 LEFT
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 11,085.000 LEFT
162 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 385.000 LEFT
163 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 505.000 LEFT
164 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,090.000 LET
165 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 26.000 EACH

166 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 30.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,007.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 298.000 SYS
15 202-91385 INLET, REMOVE 2.000 EACH
16 203-02000 EXCAVATION, COMMON 1,168.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
18 205-06936 TEMPORARY SEDIMENT TRAP 5.000 TON
19 205-06937 TEMPORARY SILT FENCE 190.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 190.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 2,902.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 174.000 CYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 4,874.000 SYS
24 306-08041 MILLING, PCCP 2,351.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 312.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 469.000 TON
27 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 229.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 163.000 TON
29  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 419.000 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 357.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 5,480.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 5,480.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 4.000 TON
34 506-06333 PCCP PATCHING, FULL DEPTH 9.000 SYS
35 604-06070 SIDEWALK, CONCRETE 298.000 SYs
36 604-07894 CURB RAMP, CONCRETE, A 9.000 SYS
37 604-07898 CURB RAMP, CONCRETE, D 5.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 46.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 13.000 SYS
40 604-07902 CURB RAMP, CONCRETE, H 38.000 SYS
41 604-07904 CURB RAMP, CONCRETE, L 8.000 SYS
42 605-06120 CURB, CONCRETE 10.000 LET
43 605-06140 CURB AND GUTTER, CONCRETE 970.000 LFT
44 605-06255 CENTER CURB, D, CONCRETE 81.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 118.000 SYS
46 621-06574 SODDING 925.200 SYS
47 628-09402 FIELD OFFICE, B 6.000 MOS
48 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 110.000 LFT
49 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 90.000 LFT
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50 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 182.000 LFT
51 715-09064 VIDEO INSPECTION FOR PIPE 382.000 LFT
52 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
53 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
54 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
55 720-45042 INLET, HAS 1.000 EACH
56 720-45410 MANHOLE, C4 6.000 EACH
57 720-9941¢6 CATCH BASIN, B15 3.000 EACH
58 720-99417 CATCH BASIN, C15 2.000 EACH
59 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 6.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
63 801-03291 CONSTRUCTION SIGN, D 12.000 EACH
64 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,689.000 LEFT
65 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 13.000 EACH
66 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 1.000 EACH
67 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 97.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
70 801-06710 FLASHING ARROW SIGN 180.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07119 BARRICADE, III-B 90.000 LEFT
73 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 50.500 LET
74 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 195.510 SET
75 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 27.000 SFT
76 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 84.000 SFT
77 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
78 805-01842 HANDHOLE, SIGNAL, TYPE 1 9.000 EACH
79 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 2,983.000 LFT
80 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 14.000 EACH
81 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 1,121.000 LET
82 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
83 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 4.000 EACH
84 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 4.000 EACH
85 805-03985 DETECTOR CABLE 3C 20GA. 759.000 LET
86 805-04133 SIGNAL POLE, PEDESTAL, 12FT 1.000 EACH
87 805-06483 CONTROLLER 1.000 EACH
88 805-08487 BACKPLATE, SIGNAL 44.000 EACH
89 805-11817 PEDESTRIAN PUSH BUTTON, APS 14.000 EACH
90 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
91 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 29.000 EACH
92 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 15.000 EACH
93 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
94 805-78420 DISCONNECT HANGER 13.000 EACH
95 805-78445 SIGNAL SERVICE 2.000 EACH
96 805-78465 SIGNAL CABLE, COPPER, 2C/8GA 92.000 LEFT
97 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 12,450.000 LET

98 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 759.000 LEFT
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99 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 4,008.000 LET
100 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,451.000 LET
101 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14GA 2,360.000 LET
102 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 13,783.000 LFT
103 805-78785 SIGNAL DETECTOR HOUSING 29.000 EACH
104 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,334.000 LET
105 805-78925 CONTROLLER CABINET FOUNDATION, Pl 2.000 EACH
106 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 5.000 EACH
107 807-02603 LIGHT STANDARD, RELOCATE 2.000 EACH
108 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 16.000 EACH
109 808-03439 TRANSVERSE MARKING THERMOPLASTIC 141.000 LET
110 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,512.000 LET
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,094.000 LET
112 808-06716 LINE, REMOVE 10,591.000 LET
113 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 26.000 LET
114 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 1,372.000 LET
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,882.000 LFT
116 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 41.000 LET
117 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 598.000 LET
118 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 34.000 EACH

119 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 5.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 10.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 203-02000 EXCAVATION, COMMON 11,440.000 CYS
15 203-02070 BORROW 1,340.000 cys
16 203-02100 EXCAVATION, PEAT 39.000 cyYs
17 205-03371 SEDIMENT, REMOVE 21.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 84.000 EACH
19 205-06934 TEMPORARY MULCH 2.500 TON
20 205-06937 TEMPORARY SILT FENCE 8,400.000 LFT
21 205-09543 NO 2 STONE 200.000 TON
22 207-08263 SUBGRADE TREATMENT, TYPE IA 79.000 SYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 19,960.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,370.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 5,615.000 CYS
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,773.000 CYS
27 211-09268 STRUCTURAL BACKFILL, TYPE 5 101.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,200.000 TON
29 303-01180 COMPACTED AGGREGATE, NO. 53 1,200.000 TON
30 303-01180 COMPACTED AGGREGATE, NO. 53 300.000 TON
31 303-07449 COMPACTED AGGREGATE, NO. 73 315.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 25.000 TON
33 304-07494 WIDENING WITH HMA, TYPE C 365.000 TON
34 306-08043 MILLING, TRANSITION 1,700.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,635.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,470.000 TON
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,970.000 TON
39 406-05520 ASPHALT FOR TACK COAT 10.000 TON
40 604-06070 SIDEWALK, CONCRETE 4.000 SYS
41 605-06120 CURB, CONCRETE 299.000 LET
42 605-52807 CURB AND GUTTER, COMBINED 8,308.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 215.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN 681.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 1,861.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
47 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
48 614-09986 RAILROAD 1.000 EACH
49 615-06490 RIGHT OF WAY MARKER 59.000 EACH
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50 615-06505 MONUMENT, B 5.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
52 616-02320 GEOTEXTILES 247.000 SYS
53 616-06405 RIPRAP, REVETMENT 148.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
55 621-02770 EROSION CONTROL BLANKET 1,389.000 SYS
56 621-03909 SEED MIXTURE, NATIVE 5.000 LBS
57 621-06545 FERTILIZER 0.500 TON
58 621-06553 SEED MIXTURE, R 145.000 LBS
59 621-06557 SEED MIXTURE, T 130.000 LBS
60 621-06565 MULCHING MATERIAL 2.500 TON
61 621-06567 WATER 425.000 kGAL
62 621-06574 SODDING 1,262.000 SYS
63 621-06575 SODDING, NURSERY 7,100.000 SYS
64 628-09403 FIELD OFFICE, C 6.000 MOS
65 715-02388 WATER MAIN 2.000 EACH
66 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 173.000 LET
67 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 70.000 LEFT
68 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,228.000 LFT
69 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,121.000 LET
70 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 339.000 LET
71 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,120.000 LEFT
72 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,705.000 LFT
73 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,765.000 LET
74 715-05335 PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT 135.000 LET
75 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 135.000 TON
76 715-09064 VIDEO INSPECTION FOR PIPE 7,507.000 LFT
77 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
78 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
79 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
80 715-92525 WATER MAIN, 10 IN 615.000 LFT
81 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 25.000 LET
82 720-01092 MANHOLE, J15, MODIFIED 19.000 EACH
83 720-08660 MANHOLE, J5, MODIFIED 1.000 EACH
84 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
85 720-45041 INLET, H5 4.000 EACH
86 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
87 720-45410 MANHOLE, C4 8.000 EACH
88 720-93409 INLET, B15, MODIFIED 12.000 EACH
89 720-93411 INLET, C15, MODIFIED 4.000 EACH
90 720-94612 MANHOLE, K4 3.000 EACH
91 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
92 720-95422 MANHOLE, J4 6.000 EACH
93 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
94 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 9.000 EACH
95 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
96 720-98174 INLET, B15 29.000 EACH
97 720-98555 INLET, C15 14.000 EACH
98 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
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CALL ORDER ¢ 311 CONTRACT ID : R -34819-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
100 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,900.000 LET
101 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,000.000 LET
102 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
104 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07119 BARRICADE, III-B 240.000 LFT
107 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 200.000 LFT
108 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 115.000 SFT
109 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 50.000 SET
110 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 11,025.000 LFT

112 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 566.000 LEFT
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CALL ORDER  : 321 CONTRACT ID : R -35341-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 302-06464 SUBBASE FOR PCCP 400.000 CYS
9 503-03489 RETROFITTED TIE BARS 3,034.000 EACH
10 503-05240 D-1 CONTRACTION JOINT 630.000 LET
11 503-05310 TERMINAL JOINT 246.000 LET
12 503-09261 PCCP STITCHING 595.000 EACH
13 506-06333 PCCP PATCHING, FULL DEPTH 2,000.000 SYS
14 506-06333 PCCP PATCHING, FULL DEPTH 2,000.000 SYS
15 506-06334 PCCP PATCHING, PARTIAL DEPTH 63.000 SYS
16 507-07505 RETROFIT LOAD TRANSFER 275.000 EACH
17 507-08269 CRACKS IN PCCP, FILLED 5,432.000 LET
18 507-08271 JOINTS IN PCCP, FILLED 171,170.000 LET
19 605-06090 CURB, INTEGRAL, CONCRETE 75.000 LET
20 605-06120 CURB, CONCRETE 75.000 LET
21  628-09402 FIELD OFFICE, B 7.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 21.000 MOS
26 720-44000 CASTING, ADJUST TO GRADE 60.000 EACH
27 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
30 801-06710 FLASHING ARROW SIGN 450.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
33  805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,400.000 LET
34 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,400.000 LET
36 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 55.000 EACH
37 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 600.000 LET
38 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 600.000 LET
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,250.000 LET
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,250.000 LET
41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 55.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -35407-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-07553 REGULATED MATERIALS, REMOVE, Y 372.000 CYS
12 202-07554 REGULATED MATERIALS, TRANSPORT, Y 372.000 CYS
13 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 372.000 CYS
14 202-74035 SIGN, REMOVE 3.000 EACH
15 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 9,255.000 cys
17 205-06937 TEMPORARY SILT FENCE 5,366.000 LFT
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 529.000 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 24,249.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 3,177.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,832.000 TON
22 306-08043 MILLING, TRANSITION 1,495.000 SYS
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,437.000 TON
24  401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,395.000 TON
25 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 3,832.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 10,593.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 10,192.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 10,593.000 LFT
29 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 126.000 TON
30 406-05520 ASPHALT FOR TACK COAT 15.000 TON
31 415-11527 BASE SEAL 16.000 TON
32 604-06070 SIDEWALK, CONCRETE 3,656.000 SYS
33 604-07894 CURB RAMP, CONCRETE, A 33.000 SYS
34 604-07897 CURB RAMP, CONCRETE, C 15.000 SYs
35 604-07900 CURB RAMP, CONCRETE, F 62.000 SYs
36 604-07901 CURB RAMP, CONCRETE, G 285.000 SYS
37 604-07901 CURB RAMP, CONCRETE, G 76.000 SYS
38 604-07904 CURB RAMP, CONCRETE, L 14.000 SYS
39 605-06120 CURB, CONCRETE 2,768.000 LFT
40 605-06150 CURB AND GUTTER, C, CONCRETE 6,386.000 LET
41 605-06230 CENTER CURB, C, CONCRETE, MODIFIED 612.000 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 1,072.000 TON
43 610-08446 PCCP FOR APPROACHES, 6 IN 156.000 SYS
44 610-09108 PCCP FOR APPROACHES, 9 IN 284.000 SYS
45 615-06505 MONUMENT, B 10.000 EACH
46 615-06510 MONUMENT, C 2.000 EACH
47 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-06545 FERTILIZER 1.000 TON
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CALL ORDER : 331 CONTRACT ID : R -35407-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 621-06554 SEED MIXTURE, U 82.000 LBS
51 621-06557 SEED MIXTURE, T 164.000 LBS
52 621-06565 MULCHING MATERIAL 3.000 TON
53 621-06567 WATER 30.000 kGAL
54 621-06574 SODDING 7,252.000 SYS
55 628-09402 FIELD OFFICE, B 17.000 MOS
56 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 924.000 LFT
57 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 185.000 LET
58 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,350.000 LEFT
59 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 565.000 LEFT
60 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 110.000 LEFT
61 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 328.000 LEFT
62 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 748.000 LEFT
63 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 47.000 TON
64 715-09064 VIDEO INSPECTION FOR PIPE 4,084.000 LEFT
65 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
66 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
67 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
68 720-45410 MANHOLE, C4 9.000 EACH
69 720-45425 MANHOLE, F4 2.000 EACH
70 720-93501 MANHOLE, L4 1.000 EACH
71 720-94612 MANHOLE, K4 3.000 EACH
72 720-95422 MANHOLE, J4 12.000 EACH
73  720-98174 INLET, B15 1.000 EACH
74 720-99416 CATCH BASIN, BL15 44,000 EACH
75 720-99417 CATCH BASIN, C15 1.000 EACH
76 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,780.000 LFT
80 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 3.000 EACH
81 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 1.000 EACH
82 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 12.000 LET
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07119 BARRICADE, III-B 504.000 LET
88 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 180.000 LET
89 801-94295 SIGNAL HEAD, RELOCATE 6.000 EACH
90 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 495.000 LEFT
91 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
92 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 17.000 SET
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 343.000 SET
94 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 68.000 SET
95 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 44.000 SET
96 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
97 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 3.000 EACH

98 805-01842 HANDHOLE, SIGNAL, TYPE 1 2.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -35407-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 236.000 LET
100 805-02056 SPAN AND CATENARY FOR FLASHER 1.000 EACH
101 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
102 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
103 805-02645 SIGNAL PEDESTAL FOUNDATION, A 7.000 EACH
104 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 1.000 EACH
105 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 4.000 EACH
106 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
107 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 1.000 EACH
108 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 7.000 EACH
109 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
110 805-78420 DISCONNECT HANGER 3.000 EACH
111 805-78445 SIGNAL SERVICE 1.000 EACH
112 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 25.000 LET
113 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,392.000 LET
114 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 202.000 LET
115 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,136.000 LET
116 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 113.000 LET
117 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 672.000 LET
118 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
119 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 474.000 LET
120 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 3.000 EACH
121 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 7.000 EACH
122 807-02191 HANDHOLE, LIGHTING 3.000 EACH
123 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 20.000 EACH
124 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
125 807-04654 LIGHT POLE 20.000 EACH
126 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,666.000 LET
127 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 4,394.000 LET
128 807-11354 LUMINAIRE, ROADWAY, METAL HALIDE, 250 WATT 22.000 EACH
129 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,632.000 LET
130 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 78.000 EACH
131 807-86910 CONNECTOR KIT, UNFUSED 22.000 EACH
132 807-86915 CONNECTOR KIT, FUSED 22.000 EACH
133 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 54.000 EACH
134 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
135 807-86930 INSULATION LINK, NON-WATERPROOFED 44.000 EACH
136 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
137 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,666.000 LET
138 808-03439 TRANSVERSE MARKING THERMOPLASTIC 96.000 LET
139 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,450.000 LET
140 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 949.000 LET
141 808-06716 LINE, REMOVE 799.000 LET
142 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 157.000 LET
143 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 120.000 LET
144 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,447.000 LET
145 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 223.000 LET
146 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,198.000 LET

147 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 14.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -35407-A

SECTION NO. 0001 ADDED TRAVEL LANES

148 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
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CALL ORDER : 341 CONTRACT ID : R -35411-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 132.000 LFT
12 203-02000 EXCAVATION, COMMON 3,936.000 cys
13 205-06933 TEMPORARY INLET PROTECTION 11.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 82.000 TON
15 205-06937 TEMPORARY SILT FENCE 1,725.000 LFT
16 205-08594 FILTER SOCK 80.000 LET
17 205-09543 NO 2 STONE 73.000 TON
18 207-08265 SUBGRADE TREATMENT, TYPE IIA 7,873.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 589.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 565.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,324.000 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 170.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 180.000 TON
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 536.000 TON
25 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 895.000 TON
26 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,078.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 2,232.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,232.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 2,232.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 4.000 TON
31 603-97461 TEMPORARY FENCE 80.000 LFT
32 605-06140 CURB AND GUTTER, CONCRETE 1,545.000 LFT
33 610-07487 HMA FOR APPROACHES, TYPE B 90.000 TON
34 610-08446 PCCP FOR APPROACHES, 6 IN 262.000 SYS
35 610-09108 PCCP FOR APPROACHES, 9 IN 74.000 SYS
36 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
37 615-06490 RIGHT OF WAY MARKER 12.000 EACH
38 615-06505 MONUMENT, B 9.000 EACH
39 616-02320 GEOTEXTILES 277.000 SYS
40 616-05688 RIPRAP, CLASS 1 222.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06545 FERTILIZER 1.000 TON
43 621-06554 SEED MIXTURE, U 333.000 LBS
44 621-06565 MULCHING MATERIAL 5.000 TON
45 628-09401 FIELD OFFICE, A 6.000 MOS
46 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
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CALL ORDER : 341 CONTRACT ID : R -35411-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 715-02630 SAFETY METAL END SECTION 6:1 DIA 24" 1.000 EACH
51 715-04618 SAFETY METAL END SECTION 6:1 DIA 30" 2.000 EACH
52 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,816.000 LET
53 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 148.000 LEFT
54 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 189.000 LFT
55 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 779.000 LFT
56 715-0515¢6 PIPE, TYPE 2 CIRCULAR 30 IN 114.000 LET
57 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 70.000 LFT
58 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 32.000 LEFT
59 715-05233 PIPE, TYPE 1 DEFORMED MIN AREA 3.3 SFT 70.000 LFT
60 715-06471 PIPE END SECTION, MIN AREA 3.3 SFET 2.000 EACH
61 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
62 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
63 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
64 718-06528 OUTLET PROTECTOR, 1 6.000 EACH
65 718-52610 AGGREGATE FOR UNDERDRAINS 418.000 CYS
66 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
67 720-45030 INLET, E7 1.000 EACH
68 720-45270 PIPE CATCH BASIN, 18 IN 3.000 EACH
69 720-45410 MANHOLE, C4 4.000 EACH
70 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 9.000 LEFT
71 720-95422 MANHOLE, J4 3.000 EACH
72 720-98174 INLET, B15 4.000 EACH
73  720-98555 INLET, C15 4.000 EACH
74 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
77 801-06735 TUBULAR MARKER, PERMANENT 6.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, III-B 120.000 LEFT
80 801-94295 SIGNAL HEAD, RELOCATE 4.000 EACH
81 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 31.000 LET
82 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 9.000 SET
83 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 18.000 SFT
84 805-01842 HANDHOLE, SIGNAL, TYPE 1 2.000 EACH
85 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 418.000 LET
86 805-02389 SIGNAL CABLE, LOOP DETECTOR LEAD-IN, COPPER 2C/14 GA 1,028.000 LET
87 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 3.000 EACH
88 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 182.000 LEFT
89 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,347.000 LFT
90 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
91 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 353.000 LEFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,535.000 LEFT
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,390.000 LEFT
94 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 76.000 LEFT
95 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
96 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH

97 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 118.000 LFT
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CALL ORDER : 351 CONTRACT ID : R -35760-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-08607 LINEAR GRADING 452.000 LFT
11 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
12 207-08267 SUBGRADE TREATMENT, TYPE IIIA 423.000 SYS
13 302-06464 SUBBASE FOR PCCP 360.000 CYs
14 303-01180 COMPACTED AGGREGATE, NO. 53 15.000 TON
15 304-07490 HMA PATCHING, TYPE B 2.000 TON
16 305-07468 PCC BASE PATCHING, 12 IN 23.000 SYS
17 305-95873 PAVEMENT, BRICK, REMOVE AND SALVAGE 1,200.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 1.000 TON
19 502-06627 PCCP, 6 IN 1,441.000 SYS
20 604-06070 SIDEWALK, CONCRETE 20.000 SYS
21 604-07569 PAVERS 1,441.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 51.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 11.000 SYS
24 605-06120 CURB, CONCRETE 746.000 LET
25 610-09108 PCCP FOR APPROACHES, 9 IN 63.000 SYS
26 621-06575 SODDING, NURSERY 449.000 SYS
27 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 981.000 LEFT
28 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 15.000 LET
29 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
30 718-04986 CLEANOUT 4.000 EACH
31 718-52610 AGGREGATE FOR UNDERDRAINS 20.000 CYs
32 718-99153 GEOTEXTILES FOR UNDERDRAIN 484.000 SYS
33 720-01355 INLET, CLEAN EXISTING 8.000 EACH
34 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
36 720-45045 INLET, J10 1.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
39 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07119 BARRICADE, III-B 300.000 LEFT
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CALL ORDER : 361 CONTRACT ID : R -35826-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91385 INLET, REMOVE 1.000 EACH
12 202-92607 SIGN POST, CHANNEL, REMOVE 8.000 EACH
13 203-02000 EXCAVATION, COMMON 1,201.000 cys
14 205-06933 TEMPORARY INLET PROTECTION 33.000 EACH
15 207-08263 SUBGRADE TREATMENT, TYPE IA 1,555.600 SYS
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 501.500 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 330.000 CYS
18 213-09270 FLOWABLE BACKFILL, REMOVABLE 20.900 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 22.100 TON
20 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 300.000 TON
21 304-07491 HMA PATCHING, TYPE C 54.900 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,412.900 SYS
23 306-08043 MILLING, TRANSITION 289.300 SYs
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 564.500 TON
25  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 174.900 TON
26 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 279.800 TON
27 401-10258 JOINT ADHESIVE, SURFACE 4,223.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,313.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 4,223.000 LFT
30 402-07452 HMA WEDGE AND LEVEL, TYPE C 130.800 TON
31 406-05521 ASPHALT FOR TACK COAT 8,180.400 SYS
32 604-06070 SIDEWALK, CONCRETE 728.500 SYS
33 604-07901 CURB RAMP, CONCRETE, G 18.300 SYS
34 605-06090 CURB, INTEGRAL, CONCRETE 239.900 LFT
35 605-06140 CURB AND GUTTER, CONCRETE 815.500 LFT
36 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 319.900 LFT
37 610-09108 PCCP FOR APPROACHES, 9 IN 501.500 SYS
38 621-06575 SODDING, NURSERY 2,577.900 SYS
39 621-93582 MULCH, STONE 2.000 cys
40 622-02564 LANDSCAPING LUMP LUMP
41  628-09402 FIELD OFFICE, B 6.000 MOS
42 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
43 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
46  702-90915 CONCRETE, CLASS A 0.500 cys
47 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 32.000 LFT
48 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 19.000 LFT
49 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,247.000 LET
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CALL ORDER : 361 CONTRACT ID : R -35826-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 619.000 LFT
51 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 6.000 LFT
52 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
53 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
54 720-45035 INLET, F7 1.000 EACH
55 720-45041 INLET, H5 2.000 EACH
56 720-45270 PIPE CATCH BASIN, 18 IN 4.000 EACH
57 720-45410 MANHOLE, C4 1.000 EACH
58 720-90129 MANHOLE, J2 1.000 EACH
59 720-93411 INLET, C15, MODIFIED 11.000 EACH
60 720-94612 MANHOLE, K4 1.000 EACH
61 720-95422 MANHOLE, J4 1.000 EACH
62 720-98174 INLET, B15 4.000 EACH
63 720-98555 INLET, C15 9.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,391.000 LET
67 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
68 801-06710 FLASHING ARROW SIGN 360.000 DAY
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07119 BARRICADE, III-B 168.000 LET
71 802-04089 SIGN, SHEET, REMOVE 8.000 EACH
72 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 119.000 LET
73 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
74 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
75 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.300 SFT
76 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 47.900 SFT
77 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
78 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
79 805-01842 HANDHOLE, SIGNAL, TYPE 1 7.000 EACH
80 805-06595 CONDUIT, PVC, 2 IN 1,146.000 LET
81 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
82 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 6.000 EACH
83 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
84 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
85 805-78420 DISCONNECT HANGER 4.000 EACH
86 805-78445 SIGNAL SERVICE 1.000 EACH
87 805-784¢67 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 48.000 LEFT
88 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,816.000 LEFT
89 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 151.000 LEFT
90 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 809.000 LEFT
91 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,612.000 LEFT
92 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
93 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
94 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 960.000 LEFT
95 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
96 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
97 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, 26.000 LFT

98 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.400 SYS
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CALL ORDER : 361 CONTRACT ID : R -35826-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

99 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 350.000 LET
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 361.000 LET
101 808-06716 LINE, REMOVE 3,092.000 LET
102 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 75.000 LFT
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,643.000 LET
104 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 70.000 LET
105 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 96.000 LET
106 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
107 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH

108 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 360.000 LEFT
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CALL ORDER : 371 CONTRACT ID : R -35968-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-06580 CONTAMINATED SOIL, REMOVE 50.000 CYS
13 203-02000 EXCAVATION, COMMON 14,029.000 cys
14 205-03371 SEDIMENT, REMOVE 353.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 62.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 115.000 EACH
17 205-06937 TEMPORARY SILT FENCE 6,222.000 LFT
18 205-09543 NO 2 STONE 80.000 TON
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 345.000 LFT
20 205-11586 TEMPORARY FILTER STONE 10.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 321.000 SYS
22 207-08263 SUBGRADE TREATMENT, TYPE IA 20,825.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,333.000 SYS
24 211-02050 B BORROW 161.000 cys
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,802.000 CYS
26 211-09266 STRUCTURAL BACKFILL, TYPE 3 131.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 55.000 CYS
28 303-01180 COMPACTED AGGREGATE, NO. 53 543.000 TON
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 574.000 TON
30 305-07471 WIDENING WITH PCC BASE, 8 IN 31.000 SYS
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 24,346.000 SYS
32 306-08041 MILLING, PCCP 806.000 SYS
33 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 3,570.000 TON
34 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 5,824.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,729.000 TON
36 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,071.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 24,756.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 24,547.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 49,303.000 LFT
40 402-07787 HMA WEDGE AND LEVEL, TYPE D 3,322.000 TON
41 406-05520 ASPHALT FOR TACK COAT 28.000 TON
42 603-97603 FENCE, CHAIN LINK, 60 IN 92.000 LET
43 604-06070 SIDEWALK, CONCRETE 6,042.000 SYS
44 604-06367 JOINT MATERIAL 122.000 LFT
45 604-07897 CURB RAMP, CONCRETE, C 59.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 149.000 SYS
47 604-07902 CURB RAMP, CONCRETE, H 54.000 SYS
48 605-06120 CURB, CONCRETE 886.000 LET
49 605-06140 CURB AND GUTTER, CONCRETE 9,657.000 LFT
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CALL ORDER : 371 CONTRACT ID : R -35968-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
50 605-06255 CENTER CURB, D, CONCRETE 38.000 SYS
51 607-06175 GUTTER, CONCRETE, A 250.000 LFT
52 610-0844¢6 PCCP FOR APPROACHES, 6 IN 503.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN 2,830.000 SYS
54 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
55 615-06490 RIGHT OF WAY MARKER 25.000 EACH
56 615-06505 MONUMENT, B 10.000 EACH
57 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
58 615-06530 BENCH MARK POST 2.000 EACH
59 616-02320 GEOTEXTILES 1,353.000 SYS
60 616-05689 RIPRAP, CLASS 2 286.000 TON
61 616-06405 RIPRAP, REVETMENT 702.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
63 621-06545 FERTILIZER 0.200 TON
64 621-06567 WATER 100.000 kGAL
65 621-06574 SODDING 21,998.000 SYS
66 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 28.000 EACH
67 628-09401 FIELD OFFICE, A 24.000 MOS
68 702-51001 CONCRETE, A, SUPERSTRUCTURE 39.000 CYs
69 702-51015 CONCRETE, B, FOOTINGS 47.000 CYS
70 702-51863 FIELD DRILLED HOLE IN CONCRETE 33.000 EACH
71 703-06028 REINFORCING BARS 9,820.000 LBS
72 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 264.000 LFT
73  715-01354 CLEAN EXISTING PIPE 1,538.000 LET
74 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 154.000 LET
75 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 15.000 LFT
76 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 192.000 LFT
77 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 132.000 LET
78 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 257.000 LET
79 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,743.000 LFT
80 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 335.000 LFT
81 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,213.000 LET
82 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 706.000 LET
83 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 385.000 LFT
84 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 405.000 LEFT
85 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 69.000 LET
86 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 131.000 LET
87 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 11,114.000 LET
88 715-05363 PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SFT 121.000 LEFT
89 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 16.000 LEFT
90 715-05908 PIPE EXTENSION, CIRCULAR, 60 IN 33.000 LEFT
91 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 87.000 TON
92 715-09064 VIDEO INSPECTION FOR PIPE 1,625.000 LEFT
93 715-09370 PIPE EXTENSION, CIRCULAR, 72 IN 18.000 LEFT
94 715-11896 WATER SERVICE CONNECTION 2.000 EACH
95 715-11896 WATER SERVICE CONNECTION 7.000 EACH
96 715-46000 PIPE END SECTION, DIA 12" 26.000 EACH
97 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH

98 715-46010 PIPE END SECTION, DIA 18" 14.000 EACH
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CALL ORDER : 371 CONTRACT ID : R -35968-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
99 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
100 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
101 715-46040 PIPE END SECTION, DIA 36 IN 3.000 EACH
102 715-46055 PIPE END SECTION, MIN AREA 1.8 SFT 8.000 EACH
103 718-06531 OUTLET PROTECTOR, 3 10.000 EACH
104 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
105 718-52610 AGGREGATE FOR UNDERDRAINS 932.000 CYS
106 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,488.000 SYS
107 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
108 720-45005 INLET, A2 8.000 EACH
109 720-45030 INLET, E7 7.000 EACH
110 720-45035 INLET, F7 8.000 EACH
111  720-45400 MANHOLE, A4 4.000 EACH
112 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LFT
113 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LEFT
114 720-98174 INLET, B15 24.000 EACH
115 720-98555 INLET, C15 30.000 EACH
116 720-99417 CATCH BASIN, C15 15.000 EACH
117 725-11039 LINER PIPE THERMOPLASTIC CIRCULAR 19.6-19.7 SFT 262.000 LEFT
118 732-11811 MODULAR BLOCK WALL ERECTION 657.000 SET
119 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 657.000 SET
120 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
121 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 51.000 EACH
122 801-01505 TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY) 40.000 EACH
123 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
124 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 44,803.000 LFT
125 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,212.000 LFT
126 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 182.000 LET
127 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
128 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
129 801-06645 CONSTRUCTION SIGN, B 38.000 EACH
130 801-06710 FLASHING ARROW SIGN 365.000 DAY
131 801-06775 MAINTAINING TRAFFIC LUMP LUMP
132 801-07118 BARRICADE, III-A 336.000 LEFT
133 801-07119 BARRICADE, III-B 729.000 LEFT
134 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
135 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 618.000 LET
136 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 15.000 EACH
137 802-07060 SIGN, SHEET, RELOCATE 27.000 EACH
138 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 158.000 SET
139 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 63.000 SET
140 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 48.000 SET
141 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
142 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
143 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
144 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
145 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
146 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP

147 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION WITH ADDED TRAVEL LANES
148 805-02658 CABLE, COAXIAL 441.000 LET
149 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 4.000 EACH
150 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 4.000 EACH
151 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 4.000 EACH
152 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
153 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 4.000 EACH
154 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 6.000 EACH
155 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
156 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
157 805-78420 DISCONNECT HANGER 4.000 EACH
158 805-78445 SIGNAL SERVICE 1.000 EACH
159 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 15.000 LET
160 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 680.000 LET
161 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 441.000 LET
162 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 766.000 LET
163 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 766.000 LET
164 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14GA 490.000 LET
165 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,292.000 LET
166 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
167 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
168 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
169 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,540.000 LET
170 808-03439 TRANSVERSE MARKING THERMOPLASTIC 408.000 LET
171 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,835.000 LET
172 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,079.000 LET
173 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
174 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,324.000 LET
175 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 12,856.000 LET
176 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 174.000 LET
177 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 31.000 EACH
178 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH

179 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 381 CONTRACT ID : R -36481-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 328.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 824.000 LEFT
13 202-02279 CURB AND GUTTER, REMOVE 420.000 LEFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 2,349.000 SYS
15 203-02000 EXCAVATION, COMMON 457.000 CYs
16 205-03371 SEDIMENT, REMOVE 9.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 18.000 EACH
18 205-06937 TEMPORARY SILT FENCE 98.000 LEFT
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,389.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 718.000 SYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 121.000 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
23 304-07490 HMA PATCHING, TYPE B 186.000 TON
24 406-05520 ASPHALT FOR TACK COAT 0.200 TON
25 604-06070 SIDEWALK, CONCRETE 2,010.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
27 604-07899 CURB RAMP, CONCRETE, E 56.000 SYS
28 604-07899 CURB RAMP, CONCRETE, E 38.000 SYS
29 604-07900 CURB RAMP, CONCRETE, F 52.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 14.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 144.000 SYS
32 605-06120 CURB, CONCRETE 727.000 LET
33 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 258.000 LET
34 610-07713 PCCP FOR APPROACHES, 8 IN 188.000 SYS
35 610-08446 PCCP FOR APPROACHES, 6 IN 824.000 SYS
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
37 621-06557 SEED MIXTURE, T 102.000 LBS
38 621-06565 MULCHING MATERIAL 2.000 TON
39 621-06567 WATER 6.000 kGAL
40 621-06570 TOPSOIL 182.000 CYs
41 621-06575 SODDING, NURSERY 5.000 SYS
42  628-09402 FIELD OFFICE, B 4.000 MOS
43  715-94530 ADJUST WATER VALVE TO GRADE 2.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
47 801-03291 CONSTRUCTION SIGN, D 3.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
49 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
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CALL ORDER : 381 CONTRACT ID : R -36481-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK IMPROVEMENT
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 99.000 LET
52 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
53 808-06716 LINE, REMOVE 1,066.000 LET
54 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 706.000 LET

55 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 242.000 LFT
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CALL ORDER : 391 CONTRACT ID : R -36743-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-07025 MOBILIZATION AND DEMOBILIZATION 1.000 EACH
8 202-05571 TESTING FOR WASTES 50.000 EACH
9 202-07553 REGULATED MATERIALS, REMOVE, Y 2,300.000 CYs
10 202-07554 REGULATED MATERIALS, TRANSPORT, Y 2,300.000 CYs
11 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 900.000 CYS
12 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 1,400.000 CYS
13 202-11873 REGULATED MATERIALS, DISPOSE, TYPE Y 900.000 GAL
14 202-92222 TESTING FOR CONTAMINATED MATERIALS, 75.000 EACH
15 203-09567 SPILL CONTAINMENT DAM 6.000 EACH
16 204-08396 STANDPIPE PIEZOMETER 5.000 EACH
17 204-08397 WATER MONITORING BOREHOLE 5.000 EACH
18 205-06937 TEMPORARY SILT FENCE 860.000 LEFT
19 205-09543 NO 2 STONE 100.000 TON
20 211-09194 B BORROW 2,000.000 TON
21 603-01932 FENCE, CHAIN LINK, 96 IN 820.000 LET
22 603-02009 FENCE GATE, CHAIN LINK, 96 IN X 20 FT 2.000 EACH
23 621-06567 WATER 2,000.000 kGAL
24 621-06570 TOPSOIL 311.000 CYS
25 621-06574 SODDING 6,444.000 SYS
26 628-09401 FIELD OFFICE, A 3.000 MOS
27 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 6.000 MOS
30 702-04325 TEMPORARY SHORING LUMP LUMP
31 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
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CALL ORDER : 401 CONTRACT ID : R -36764-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PEDESTRIAN CROSSING IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 326.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 25.000 SYS
13 203-02000 EXCAVATION, COMMON 334.000 CYs
14 203-02070 BORROW 546.000 CYs
15 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
16 205-06934 TEMPORARY MULCH 1.000 TON
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 8.000 CYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,918.000 SYS
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 159.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 694.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 694.000 LEFT
22 406-05520 ASPHALT FOR TACK COAT 0.500 TON
23 604-06070 SIDEWALK, CONCRETE 274.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 6.700 SYS
25 604-07897 CURB RAMP, CONCRETE, C 5.600 SYS
26 604-07904 CURB RAMP, CONCRETE, L 11.100 SYS
27 604-44251 STEPS, CONCRETE 4.000 CYs
28 604-95344 HAND RAIL, PEDESTRIAN 178.000 LET
29 605-06120 CURB, CONCRETE 846.000 LET
30 605-06150 CURB AND GUTTER, C, CONCRETE 338.000 LFT
31 605-06255 CENTER CURB, D, CONCRETE 11.100 SYS
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06557 SEED MIXTURE, T 39.000 LBS
34 621-06560 MULCHED SEEDING, U 619.000 SYS
35 621-06567 WATER 3.000 kGAL
36 621-06575 SODDING, NURSERY 615.000 SYS
37 628-09402 FIELD OFFICE, B 3.000 MOS
38 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 100.000 LEFT
39 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
40 720-04682 INLET 2.000 EACH
41 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
42 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
43  720-98174 INLET, B15 1.000 EACH
44 720-98555 INLET, C15 1.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,680.000 LEFT
47 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 401 CONTRACT ID : R -36764-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PEDESTRIAN CROSSING IMPROVEMENT
50 801-07119 BARRICADE, III-B 48.000 LFT
51 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 101.000 LET
52 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
53 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 32.500 SET
54 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 81.000 SFT
55 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
56 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
57 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 4.000 EACH
58 808-03439 TRANSVERSE MARKING THERMOPLASTIC 60.000 LFT
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 268.000 LFT
60 808-06716 LINE, REMOVE 105.000 LET
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 982.000 LEFT
62 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 26.000 LFT

63 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER t 421 CONTRACT ID : R -36884-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL LIGHTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-04089 SIGN, SHEET, REMOVE 85.000 EACH
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 146.000 EACH
11 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,512.000 SET
12 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 648.000 SET
13 805-02645 SIGNAL PEDESTAL FOUNDATION, A 206.000 EACH
14 805-04133 SIGNAL POLE, PEDESTAL, 12FT 36.000 EACH
15 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 170.000 EACH
16 805-11771 SIGNAL POLE, PEDESTAL, 16 FT 170.000 EACH
17 805-11799 RECTANGULAR RAPID FLASHING BEACON 36.000 EACH
18 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 36.000 EACH
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CALL ORDER : 431 CONTRACT ID : R -36890-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 10.000 SYS
10 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 416.000 CYS
12 203-02070 BORROW 222.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
14 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
15 205-06937 TEMPORARY SILT FENCE 1,435.000 LEFT
16 205-09543 NO 2 STONE 65.000 TON
17 207-08266 SUBGRADE TREATMENT, TYPE III 2,350.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 66.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 735.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 110.000 TON
21 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
22  601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 620.000 LEFT
23 604-05528 HMA FOR SIDEWALK 360.000 TON
24 604-07900 CURB RAMP, CONCRETE, F 6.000 SYS
25 616-02320 GEOTEXTILES 34.000 SYS
26 616-06405 RIPRAP, REVETMENT 26.000 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-02770 EROSION CONTROL BLANKET 600.000 SYS
29 621-06545 FERTILIZER 0.200 TON
30 621-06554 SEED MIXTURE, U 77.000 LBS
31 621-06565 MULCHING MATERIAL 1.000 TON
32 621-08161 PERMANENT TURFEF REINFORCEMENT MAT 170.000 SYS
33 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 75.000 LET
34 715-05331 PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT 390.000 LFT
35 715-06471 PIPE END SECTION, MIN AREA 3.3 SFT 2.000 EACH
36 715-09064 VIDEO INSPECTION FOR PIPE 465.000 LET
37 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
38 720-45030 INLET, E7 1.000 EACH
39 720-94432 MANHOLE, C7 1.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 14.000 LET
42 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.000 SET
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CALL ORDER : 441 CONTRACT ID : R -36913-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 74.000 EACH
11 202-92953 CURB AND GUTTER TURNOUT, REMOVE 10.000 SYS
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
13 202-94810 CURB TURNOUT, REMOVE 7.000 EACH
14 203-02055 EMBANKMENT 1,464.000 CYS
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,064.000 SYS
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 695.000 TON
18 302-06464 SUBBASE FOR PCCP 781.000 cys
19 304-07783 HMA PATCHING, TYPE D 29.000 TON
20 306-08043 MILLING, TRANSITION 7,233.000 SYS
21 306-08432 MILLING, APPROACH 14,628.000 SYS
22 306-11872 MILLING, PROFILE 229,329.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,060.000 TON
24 401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 15,860.000 TON
25 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 4,080.000 TON
26 401-07388 QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm 21,147.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 146,644.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 146,644.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 131.000 TON
30 503-03489 RETROFITTED TIE BARS 689.000 EACH
31 503-05240 D-1 CONTRACTION JOINT 1,224.000 LFT
32 503-05310 TERMINAL JOINT 230.000 LET
33 506-06333 PCCP PATCHING, FULL DEPTH 14,800.000 SYS
34 506-06333 PCCP PATCHING, FULL DEPTH 173.000 SYS
35 507-07479 HMA PARTIAL DEPTH PATCH 170.000 TON
36 601-02241 GUARDRAIL, REMOVE 262.500 LET
37 601-06035 GUARDRAIL, RESET 8,475.000 LET
38 601-91147 GUARDRAIL END TREATMENT, RESET 11.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 262.500 LFT
41 605-02278 CURB, REMOVE 3,941.000 LET
42 605-05523 CURB, HMA 1.000 LET
43 605-06120 CURB, CONCRETE 3,710.000 LFT
44 605-09131 CURB AND GUTTER TURNOUT CONCRETE 200.000 LFT
45 605-94755 CURB, RESET 1.000 LET
46 606-07484 MILLED HMA CORRUGATIONS 29,280.000 LET
47 610-07488 HMA FOR APPROACHES, TYPE C 3,620.000 TON
48 615-06505 MONUMENT, B 12.000 EACH
49 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
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CALL ORDER : 441 CONTRACT ID : R -36913-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-09403 FIELD OFFICE, C 14.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN 28.000 MOS
55 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,168.000 LET
56 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 89.000 LET
57 718-04986 CLEANOUT 2.000 EACH
58 718-06526 HMA FOR UNDERDRAINS 75.000 TON
59 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
60 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LET
61 718-52610 AGGREGATE FOR UNDERDRAINS 114.000 CYS
62 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,147.000 SYS
63 720-04682 INLET 1.000 EACH
64 720-44000 CASTING, ADJUST TO GRADE 50.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
69 802-99058 SIGN SHEET, INSTALL 2.000 EACH
70 804-06770 DELINEATOR POST 6.000 EACH
71 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 29,625.000 LET
72 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,962.500 LET
73 805-78785 SIGNAL DETECTOR HOUSING 74.000 EACH
74 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 9,480.000 LET
75 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
76 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 13,241.000 LET
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 59,590.000 LET
78 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 500.000 LET
79 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 48,786.000 LET
81 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 500.000 LET
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 1,175.000 LET
83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 45.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 610.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 610.000 EACH



SCHEDULE OF PAY ITEMS PAGE 69

CALL ORDER : 451 CONTRACT ID : R -36981-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRUSH CONTROL

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-01015 CLEARING AND GRUBBING LUMP LUMP
7 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 5.000 MOS
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
12 801-06710 FLASHING ARROW SIGN 25.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 70

CALL ORDER : 461 CONTRACT ID : R -37167-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
10 205-06937 TEMPORARY SILT FENCE 200.000 LEFT
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 307.000 SYS
12 304-07491 HMA PATCHING, TYPE C 86.000 TON
13 605-06255 CENTER CURB, D, CONCRETE 177.000 SYS
14 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
15 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
16 801-06710 FLASHING ARROW SIGN 60.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 106.500 LEFT
19 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 46.000 LEFT
20 802-05703 SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE 168.000 LEFT
21 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 59.600 SET
22 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 40.700 SET
23 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 171.000 SFT
24 805-08487 BACKPLATE, SIGNAL 13.000 EACH
25 808-03439 TRANSVERSE MARKING THERMOPLASTIC 352.000 LET
26 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 470.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 720.000 LFT
28 808-06716 LINE, REMOVE 3,000.000 LET
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 580.000 LET
30 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 182.000 LFT
31 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
32 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER : 495 CONTRACT ID RS-31502-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 32,700.000 LET
12 207-08266 SUBGRADE TREATMENT, TYPE III 93,303.000 SYS
13 207-09935 SUBGRADE TREATMENT, TYPE IC 7,509.000 SYS
14 211-092064 STRUCTURAL BACKFILL, TYPE 1 305.000 CYS
15 302-06464 SUBBASE FOR PCCP 1,877.000 cys
16 304-07489 HMA PATCHING, TYPE A 10,058.000 TON
17 304-07490 HMA PATCHING, TYPE B 5,849.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN 487,226.000 SYs
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 23,332.000 SYS
20 306-08043 MILLING, TRANSITION 6,680.000 SYS
21 306-08595 MILLING ASPHALT, 3 1/2 IN 154,033.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 188.000 TON
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,295.000 TON
25  401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 35,922.000 TON
26 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 21,418.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 280,144.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 280,144.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 224.000 TON
30 413-11520 FULL DEPTH RECLAMATION 155,766.000 SYS
31 503-03489 RETROFITTED TIE BARS 1,603.000 EACH
32 503-05240 D-1 CONTRACTION JOINT 4,046.000 LET
33 506-06333 PCCP PATCHING, FULL DEPTH 9,686.000 SYS
34 506-06334 PCCP PATCHING, PARTIAL DEPTH 17.000 SYS
35 604-06367 JOINT MATERIAL 306.000 LET
36 606-07484 MILLED HMA CORRUGATIONS 280,144.000 LET
37 612-04315 MATERIAL FOR UNDERSEAL 2.000 TON
38 612-60410 DRILLED HOLE FOR UNDERSEAL 36.000 EACH
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
40 621-02770 EROSION CONTROL BLANKET 100.000 SYS
41 621-06559 MULCHED SEEDING, R 4,360.000 SYS
42 621-06626 MULCHED SEEDING, D 500.000 SYS
43 628-09402 FIELD OFFICE, B 24.000 MOS
44 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 48.000 MOS
45 628-11730 CELLULAR TELEPHONE TYPE B 5.000 EACH
46 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 120.000 MOS
48 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 10,900.000 LFT
49  715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 140, 689.000 LET
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CALL ORDER : 495 CONTRACT ID : RS-31502-A

SECTION NO. 0001 ASPHALT RESURFACE

50 718-04986 CLEANOUT 15.000 EACH
51 718-06529 OUTLET PROTECTOR, 2 436.000 EACH
52 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 LET
53 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LET
54 718-52610 AGGREGATE FOR UNDERDRAINS 3,905.000 CYs
55 718-99153 GEOTEXTILES FOR UNDERDRAIN 96,601.000 SYS
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 40.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
58 801-03291 CONSTRUCTION SIGN, D 20.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 611,966.000 LET
60 801-06640 CONSTRUCTION SIGN, A 126.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
62 801-06710 FLASHING ARROW SIGN 1,500.000 DAY
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 17.000 EACH
65 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 1,326.000 LET
66 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 360.000 SFT
67 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,200.000 LET
68 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 500.000 LET
69 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 35,440.000 LET
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 143,838.000 LET
71 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,604.000 LET
72 808-06716 LINE, REMOVE 152,927.000 LET
73  808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,154.000 LET
75 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,154.000 LET
76 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,289.000 LET
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 141,376.000 LET
78 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 60.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,859.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,859.000 EACH
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CALL ORDER : 501 CONTRACT ID RS-34356-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 210.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 225.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 34.000 EACH
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
15 202-94954 BARRIER WALL, CONCRETE, REMOVE 35.000 LFT
16 203-02000 EXCAVATION, COMMON 2,960.000 cys
17 203-08607 LINEAR GRADING 304.000 LET
18 205-03371 SEDIMENT, REMOVE 20.000 CYS
19 205-06937 TEMPORARY SILT FENCE 2,000.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 953.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 17,132.000 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,011.000 TON
23 304-07489 HMA PATCHING, TYPE A 2,609.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,045.000 SYS
25 306-08041 MILLING, PCCP 400.000 SYS
26 306-08042 MILLING, SCARIFICATION 93,600.000 SYS
27 306-08043 MILLING, TRANSITION 2,137.000 SYS
28 306-08432 MILLING, APPROACH 513.000 SYS
29  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 1,130.000 TON
30 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,465.000 TON
31 404-05511 SEAL COAT, 2 10,765.000 SYs
32 406-05520 ASPHALT FOR TACK COAT 3.500 TON
33 414-11464 ULTRATHIN BONDED WEARING COURSE FOR 1,399.000 SYS
34 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 104,860.000 SYS
35 502-06327 PCCP, 10 IN 1,088.000 SYS
36 503-03489 RETROFITTED TIE BARS 1,700.000 EACH
37 503-05240 D-1 CONTRACTION JOINT 450.000 LET
38 506-06333 PCCP PATCHING, FULL DEPTH 5,391.000 SYS
39 507-07479 HMA PARTIAL DEPTH PATCH 1,542.000 TON
40 507-07482 CRACKS IN PCCP, ROUT AND SEAL 650.000 LFT
41 507-08272 JOINTS IN PCCP, SAW AND SEAL 2,800.000 LFT
42 601-02241 GUARDRAIL, REMOVE 1,443.000 LET
43 601-06242 IMPACT ATTENUATOR, R2, Wl, TL-2 1.000 EACH
44 601-93346 GUARDRAIL CONNECTOR, AS 2.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
46 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LFT
48 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 965.000 LFT
49 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 3.000 EACH
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CALL ORDER : 501 CONTRACT ID : RS-34356-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE
50 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 1.000 EACH
51 602-01064 CONCRETE BARRIER 202.000 LFT
52 602-06729 BARRIER DELINEATOR 12.000 EACH
53 604-06070 SIDEWALK, CONCRETE 72.000 SYS
54 604-07897 CURB RAMP, CONCRETE, C 105.000 SYS
55 604-07900 CURB RAMP, CONCRETE, F 49.000 SYS
56 605-06090 CURB, INTEGRAL, CONCRETE 849.000 LET
57 605-06210 CENTER CURB, C, CONCRETE 67.000 LFT
58 608-04395 AGGREGATE FOR SHOULDER DRAINS 50.000 TON
59 610-09108 PCCP FOR APPROACHES, 9 IN 953.000 SYS
60 615-06505 MONUMENT, B 14.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
63 621-06575 SODDING, NURSERY 99.000 SYS
64 628-09402 FIELD OFFICE, B 15.000 MOS
65 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 30.000 MOS
66 628-11730 CELLULAR TELEPHONE TYPE B 4.000 EACH
67 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
68 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 60.000 MOS
69 720-44000 CASTING, ADJUST TO GRADE 54.000 EACH
70 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 13.000 EACH
71 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
72 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 37.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
75 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 35,000.000 LFT
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,450.000 LFT
77 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 37.000 EACH
78 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 375.000 LET
79 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 200.000 LFT
80 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 375.000 LFT
81 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
83 801-06710 FLASHING ARROW SIGN 150.000 DAY
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 200.000 LET
86 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
87 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
88 805-04133 SIGNAL POLE, PEDESTAL, 12FT 6.000 EACH
89 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 10.000 EACH
90 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 10,490.000 LFT
91 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 340.000 LFT
92 805-78785 SIGNAL DETECTOR HOUSING 34.000 EACH
93 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,165.000 LEFT
94 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 340.000 LEFT
95 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
96 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 5,820.000 LEFT
97 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 20,472.000 LFT

98 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 26,195.000 LET
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CALL ORDER : 501 CONTRACT ID : RS-34356-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE
99 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 2,034.000 LET
100 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 375.000 LET
101 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 915.000 LEFT
102 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 37.000 EACH
103 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 523.000 EACH

104 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 552.000 EACH
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CALL ORDER  : 521 CONTRACT ID RS-35899-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 200.000 SYS
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 110.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 130.000 TON
14 304-07490 HMA PATCHING, TYPE B 750.000 TON
15 304-07490 HMA PATCHING, TYPE B 50.000 TON
16 306-08432 MILLING, APPROACH 1,900.000 SYS
17 306-08599 MILLING ASPHALT, 1/2 IN 9,000.000 SYS
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 740.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 4,250.000 LET
20 401-11785 LIQUID ASPHALT SEALANT 4,250.000 LET
21 406-05520 ASPHALT FOR TACK COAT 5.000 TON
22 610-07487 HMA FOR APPROACHES, TYPE B 210.000 TON
23 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
24 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
28 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 300.000 LET
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 300.000 LET
32 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 55.000 LET
33 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 55.000 LET
34 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-92448 CONSTRUCTION SIGNS, MOBILE 400.000 DAY
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,000.000 LET
38 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,000.000 LET
40 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 55.000 LET
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 71.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH
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CALL ORDER  : 531 CONTRACT ID : RS-35915-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 207-08267 SUBGRADE TREATMENT, TYPE IIIA 60.000 SYS
10 304-07491 HMA PATCHING, TYPE C 1,653.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN 16,120.000 SYS
12 306-08432 MILLING, APPROACH 2,724.000 SYS
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,331.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 6,720.000 LET
15 401-11785 LIQUID ASPHALT SEALANT 6,720.000 LET
16 406-05520 ASPHALT FOR TACK COAT 9.000 TON
17 604-06070 SIDEWALK, CONCRETE 100.000 SYS
18 604-07894 CURB RAMP, CONCRETE, A 21.000 SYS
19 604-07894 CURB RAMP, CONCRETE, A 5.000 SYS
20 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
21 604-07900 CURB RAMP, CONCRETE, F 65.000 SYS
22 604-07900 CURB RAMP, CONCRETE, F 218.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 40.000 SYS
24  604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
25 610-07488 HMA FOR APPROACHES, TYPE C 241.000 TON
26 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
27 628-09402 FIELD OFFICE, B 12.000 MOS
28 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
29 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
31 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
32 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
33 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
34  720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
35 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 5.000 LET
36 720-45615 STRUCTURE, INLET, RECONSTRUCTED 5.000 LET
37 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 7.000 EACH
38 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 720.000 LET
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 720.000 LET
42 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
43 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 130.000 LET
44 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 130.000 LET
45 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,800.000 LET
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CALL ORDER : 531 CONTRACT ID : RS-35915-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL
50 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 920.000 LET
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,600.000 LFT
52 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 35.000 LET
53 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 130.000 LEFT
54 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 520.000 LET
55 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

56 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 300.000 LET
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CALL ORDER : 541 CONTRACT ID RS-36959-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-08266 SUBGRADE TREATMENT, TYPE III 1,312.000 SYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 437.000 TON
12 303-01180 COMPACTED AGGREGATE, NO. 53 1,823.000 TON
13 304-07490 HMA PATCHING, TYPE B 1,300.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 103,724.000 SYS
15 306-08432 MILLING, APPROACH 2,479.000 SYs
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,557.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 42,523.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 42,523.000 LET
20 406-05520 ASPHALT FOR TACK COAT 26.000 TON
21 606-07484 MILLED HMA CORRUGATIONS 42,523.000 LET
22 610-07487 HMA FOR APPROACHES, TYPE B 204.000 TON
23 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 5.000 EACH
24  628-09402 FIELD OFFICE, B 6.000 MOS
25 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
26 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
27 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
30 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,732.000 LET
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,732.000 LET
33 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 7,182.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 74,640.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 31,467.000 LET
38 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 752.000 EACH



SCHEDULE OF PAY ITEMS PAGE 80

CALL ORDER  : 551 CONTRACT ID : RS-37015-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-01180 COMPACTED AGGREGATE, NO. 53 1,000.000 TON
9 404-10137 SEAL COAT, 2P 1,857.560 SYS
10 412-09355 FOG SEAL 1,857.560 SYS
11 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 84,596.330 SYS
12 628-09402 FIELD OFFICE, B 9.000 MOS
13 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,068.000 LET
18 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 40,730.000 LET
21 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
22 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 4,307.000 LET
23 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 14,068.000 LET
24 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 448.000 EACH
25 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 448.000 EACH
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CALL ORDER : 561 CONTRACT ID : M -37097-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NOISE ABATEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-06541 REMOVE 2.000 EACH
9 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 20.000 LEFT
10 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 910.000 SET
11 620-01756 SOUND BARRIER ERECTION, GROUND MOUNTED, TYPE 910.000 SET
12 621-06559 MULCHED SEEDING, R 200.000 SYS
13 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
14 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
15 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
16 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
20 801-06710 FLASHING ARROW SIGN 20.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 581 CONTRACT ID : B -34200-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 203-02000 EXCAVATION, COMMON 28.000 CYs
11 205-06937 TEMPORARY SILT FENCE 375.000 LET
12 205-09543 NO 2 STONE 23.000 TON
13 211-06467 AGGREGATE FOR END BENT BACKFILL 1.000 CYs
14 302-07455 DENSE GRADED SUBBASE 7.000 CYs
15 601-06053 GUARDRAIL 3.000 EACH
16 601-90027 GUARDRAIL, WOOD BEAM 296.000 LET
17 601-90027 GUARDRAIL, WOOD BEAM 165.000 LET
18 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 42.000 SYS
19 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
20 615-06490 RIGHT OF WAY MARKER 9.000 EACH
21 616-02320 GEOTEXTILES 86.000 SYS
22  616-06405 RIPRAP, REVETMENT 50.000 TON
23  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24  621-06557 SEED MIXTURE, T 119.000 LBS
25 621-06559 MULCHED SEEDING, R 1,907.000 SYS
26 621-06565 MULCHING MATERIAL 1.000 TON
27 628-09402 FIELD OFFICE, B 8.000 MOS
28 703-06029 REINFORCING BARS, EPOXY COATED 1,810.000 LBS
29 711-51035 STRUCTURAL STEEL 715.000 LBS
30 711-51876 JACKING AND SUPPORTING TRUSSES LUMP LUMP
31 712-03820 TIMBER SIDING 4,314.000 SFT
32 712-04704 PAINT BRIDGE LUMP LUMP
33 712-05721 FIRE RETARDANT TREATMENT LUMP LUMP
34 712-11612 TIMBER CURB 251.000 LFT
35 712-11614 EPOXY STRUCTURAL REPAIR 17.000 EACH
36 712-11615 ROOF, CORRUGATED METAL 3,249.000 SET
37 712-11618 ENVIRONMENTAL CONTROL, BRIDGE NUMBER LUMP LUMP
38 712-94080 TIMBER DECK 1,723.000 SET
39 712-94725 STRUCTURAL TIMBER 1,675.000 BDFT
40 712-94725 STRUCTURAL TIMBER 2,073.000 BDFT
41 712-94725 STRUCTURAL TIMBER 766.000 BDFT
42 712-94725 STRUCTURAL TIMBER 1,043.000 BDFT
43  712-94725 STRUCTURAL TIMBER 1,043.000 BDFT
44 712-94725 STRUCTURAL TIMBER 2,073.000 BDFT
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07118 BARRICADE, III-A 48.000 LEFT
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CALL ORDER : 581 CONTRACT ID : B -34200-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 801-07119 BARRICADE, III-B 48.000 LET
51 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 87.000 LET
52 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 34.000 SET

53 802-93675 MARKER, HISTORIC, RESET 1.000 EACH
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CALL ORDER : 591 CONTRACT ID : B -34742-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 2.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,439.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 1,605.000 cys
15 203-02070 BORROW 4,655.000 cys
16 205-06936 TEMPORARY SEDIMENT TRAP 100.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,998.000 LFT
18 205-09543 NO 2 STONE 25.000 TON
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 755.000 CYS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 3,769.000 SYS
21 211-02050 B BORROW 460.000 cys
22 211-064067 AGGREGATE FOR END BENT BACKFILL 112.000 CYS
23 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 475.000 TON
25 302-07455 DENSE GRADED SUBBASE 141.000 cys
26 303-01180 COMPACTED AGGREGATE, NO. 53 202.000 TON
27 306-08043 MILLING, TRANSITION 978.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 83.000 TON
29  401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 202.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 193.000 TON
31 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 338.000 TON
32 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 1,098.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 1,500.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,500.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 3,000.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 5,901.000 SYS
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
38 601-02241 GUARDRAIL, REMOVE 1,171.000 LFT
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,075.000 LFT
40 602-06729 BARRIER DELINEATOR 20.000 EACH
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 846.200 SYS
42 616-02320 GEOTEXTILES 648.000 SYS
43 616-06405 RIPRAP, REVETMENT 210.000 TON
44 616-51367 SLOPEWALL, CONCRETE, 4 IN 1,686.000 SYS
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
46 621-02770 EROSION CONTROL BLANKET 9,035.000 SYS
47 621-06545 FERTILIZER 0.800 TON
48 621-06554 SEED MIXTURE, U 280.000 LBS
49 621-06557 SEED MIXTURE, T 280.000 LBS



SCHEDULE OF PAY ITEMS PAGE 85

CALL ORDER : 591 CONTRACT ID : B -34742-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 621-06565 MULCHING MATERIAL 8.000 TON
51 621-06574 SODDING 129.000 SYS
52 628-09402 FIELD OFFICE, B 12.000 MOS
53 701-06011 DYNAMIC PILE LOAD TEST 12.000 EACH
54 701-09557 TEST PILE, DYNAMIC, PRODUCTION 542.000 LFT
55 701-09559 TEST PILE, DYNAMIC, RESTRIKE 12.000 EACH
56 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,140.000 LET
57 701-11714 PREBORED HOLE, 12 IN 639.500 LFT
58 702-51005 CONCRETE, A, SUBSTRUCTURE 401.600 CYs
59 702-51015 CONCRETE, B, FOOTINGS 110.800 CYs
60 702-51863 FIELD DRILLED HOLE IN CONCRETE 416.000 EACH
61 702-92857 CONCRETE, C, SUBSTRUCTURE 36.200 CYS
62 703-06028 REINFORCING BARS 82,407.000 LBS
63 703-06029 REINFORCING BARS, EPOXY COATED 225,272.000 LBS
64 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 591.800 CYs
65 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
66 706-11404 RAILING, STEEL, PF-1 672.700 LET
67 T706-11455 BRIDGE RAILING PEDESTRIAN FENCE 653.500 LEFT
68 706-11602 RAILING, CONCRETE, PF-1 40.500 CYs
69 708-51813 PNEUMATICALLY PLACED MORTAR 449.000 SET
70 708-51814 WELDED STEEL WIRE FABRIC 449.000 SET
71 709-51821 SURFACE SEAL LUMP LUMP
72 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
73 711-51038 STRUCTURAL STEEL LUMP LUMP
74 711-96800 STUD SHEAR CONNECTORS 352.000 EACH
75 715-05407 PIPE, END BENT DRAIN, 6 IN 240.000 LFT
76 727-90308 EPOXY INJECTION, CRACK PREPARATION 100.000 LFT
77 727-90309 EPOXY INJECTION, EPOXY MATERIAL 25.000 GAL
78 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
79 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 96.000 LET
86 801-07119 BARRICADE, III-B 48.000 LEFT
87 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 249.000 LEFT
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 998.000 LEFT
89 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 226.000 LET
90 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 902.000 LET
91 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 902.000 LEFT

92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 998.000 LEFT
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CALL ORDER : 701 CONTRACT ID : T -35186-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 18.000 LEFT
8 202-52710 SIDEWALK, CONCRETE, REMOVE 12.200 SYS
9 203-02000 EXCAVATION, COMMON 5.700 CYs
10 604-05528 HMA FOR SIDEWALK 7.200 TON
11 604-07897 CURB RAMP, CONCRETE, C 24.300 SYS
12 605-06120 CURB, CONCRETE 12.000 LEFT
13 621-06574 SODDING 12.000 SYS
14 628-09401 FIELD OFFICE, A 6.000 MOS
15 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
18 732-11810 MODULAR BLOCK WALL 180.000 SFT
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 96.500 SFT
23 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 45.000 SFT
24 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
25 805-01842 HANDHOLE, SIGNAL, TYPE 1 13.000 EACH
26 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 3,130.000 LEFT
27 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
28 805-05405 SIGNAL POLE, PEDESTAL, A4FT 1.000 EACH
29 805-07767 SIGNAL CABLE, COPPER 12C/14GA 225.000 LET
30 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
31 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 12.000 EACH
32 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
33 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 1.000 EACH
34 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
35 805-78420 DISCONNECT HANGER 7.000 EACH
36 805-78445 SIGNAL SERVICE 2.000 EACH
37 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 73.700 LET
38 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 8,355.000 LEFT
39 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 341.000 LET
40 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 243.000 LEFT
41 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 2,565.200 LEFT
42 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 8,417.000 LEFT
43 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
44 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,925.000 LEFT
45 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
46 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 13.000 EACH
47 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 140.000 LEFT
48 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 1,642.000 LEFT
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 366.000 LEFT
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CALL ORDER : 701 CONTRACT ID : T -35186-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 220.000 LET
51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH

53 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
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CALL ORDER 721 CONTRACT ID : T -35725-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 12.000 LEFT
8 202-52710 SIDEWALK, CONCRETE, REMOVE 20.000 SYS
9 604-06070 SIDEWALK, CONCRETE 3.000 SYS
10 604-07900 CURB RAMP, CONCRETE, F 7.000 SYS
11 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
12 605-06120 CURB, CONCRETE 6.000 LEFT
13 621-06574 SODDING 2.000 SYS
14 628-09401 FIELD OFFICE, A 4.000 MOS
15 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 112.000 SET
22 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 41.000 SFT
23 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 11.000 SFT
24 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
25 805-01842 HANDHOLE, SIGNAL, TYPE 1 32.000 EACH
26 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 6,462.000 LEFT
27 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
28 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
29 805-05405 SIGNAL POLE, PEDESTAL, 4FT 8.000 EACH
30 805-11881 CLEAN AND PAINT EXISTING SIGNAL EQUIPMENT 115.000 SET
31 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
32 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 23.000 EACH
33 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 5.000 EACH
34 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
35 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
36 805-78420 DISCONNECT HANGER 12.000 EACH
37 805-78445 SIGNAL SERVICE 3.000 EACH
38 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 126.000 LEFT
39 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 15,120.000 LET
40 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,717.000 LFT
41 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 497.000 LEFT
42 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 4,362.000 LEFT
43 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 17,123.000 LFT
44 805-78785 SIGNAL DETECTOR HOUSING 39.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 5,112.000 LEFT
46 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
47 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 23.000 EACH
48 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 569.000 LEFT
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 172.000 LEFT
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CALL ORDER : 721 CONTRACT ID : T -35725-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 136.000 LET
51 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 478.000 LET
52 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 27.000 EACH

53 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH
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CALL ORDER : 731 CONTRACT ID : T -36006-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06710 FLASHING ARROW SIGN 60.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
10 808-75994 PRISMATIC REFLECTOR 38,633.000 EACH
11 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 579.000 EACH
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CALL ORDER : 741 CONTRACT ID : T -36088-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 6.000 MOS
8 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
9 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
11 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
12 801-06710 FLASHING ARROW SIGN 15.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 14.000 EACH
15 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 52.500 SFT
16 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 61.500 SET
17 802-99058 SIGN SHEET, INSTALL 10.000 EACH
18 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
19 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 201.000 LFT
20 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
21 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
22 805-06483 CONTROLLER 1.000 EACH
23 805-07842 VEHICLE DETECTION SYSTEM 1.000 EACH
24 805-07842 VEHICLE DETECTION SYSTEM 1.000 EACH
25 805-08464 RADIO, INTERCONNECT 1.000 EACH
26 805-08487 BACKPLATE, SIGNAL 10.000 EACH
27 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
28 805-11744 HANDHOLE SIGNAL, TYPE 2 3.000 EACH
29 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
30 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 7.000 EACH
31 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
32 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
33 805-78445 SIGNAL SERVICE 1.000 EACH
34 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 65.000 LFT
35 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,022.000 LFT
36 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,334.000 LET
37 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
38 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN 121.000 LFT
39 807-97114 CABLE, INTERCONNECT, 6 PAIR 19 206.000 LEFT
40 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 5.000 EACH
41 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 439.000 LFT
42 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LFT
43 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 138.000 LEFT
44 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH
45 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
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CALL ORDER : 751 CONTRACT ID : T -36089-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 6.000 MOS
8 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
9 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
10 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 6.000 MOS
11  720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
12 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
13 801-03290 CONSTRUCTION SIGN, C 48.000 EACH
14 801-06710 FLASHING ARROW SIGN 24.000 DAY
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 12.000 EACH
17 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 625.000 LEFT
18 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
19 805-04952 CONTROLLER AND CABINET 10.000 EACH
20 805-06483 CONTROLLER 2.000 EACH
21 805-08464 RADIO, INTERCONNECT 12.000 EACH
22 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
23 805-11570 RADIO ANTENNA 8.000 EACH
24 805-11744 HANDHOLE SIGNAL, TYPE 2 4.000 EACH
25 805-78445 SIGNAL SERVICE 12.000 EACH
26 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 180.000 LFT
27 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 4,364.000 LFT
28 805-78930 CONTROLLER CABINET FOUNDATION, M 2.000 EACH
29 805-93555 CONTROLLER AND CABINET, M 2.000 EACH
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CALL ORDER : 761 CONTRACT ID : T -36120-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 3.000 EACH
8 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 2.000 MOS
9 628-09409 MOBILE INTERNET SERVICE 2.000 MOS
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 801-92448 CONSTRUCTION SIGNS, MOBILE 50.000 DAY
12 802-04089 SIGN, SHEET, REMOVE 268.000 EACH
13 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 1,360.000 LEFT
14 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 543.000 SET
15 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 9.000 SFT
16 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 230.000 SET
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CALL ORDER : 765 CONTRACT ID : T -36883-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 628-09402 FIELD OFFICE, B 6.000 MOS
9 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
10 801-06710 FLASHING ARROW SIGN 150.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-92448 CONSTRUCTION SIGNS, MOBILE 150.000 DAY
13 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 46,111.300 LFT
14 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 174.700 LEFT
15 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 16,987.800 SFT
16 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 3,252.600 SET
17 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 26.000 SET
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CALL ORDER : 771 CONTRACT ID : T -36949-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 69.000 SFT
10 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 43.000 EACH
11 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 160.000 EACH
12 805-08487 BACKPLATE, SIGNAL 80.000 EACH
13 805-08487 BACKPLATE, SIGNAL 2.000 EACH
14 805-08487 BACKPLATE, SIGNAL 17.000 EACH
15 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 9.000 EACH
16 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 240.000 EACH
17 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 2.000 EACH
18 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 33.000 EACH
19 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 56.000 EACH
20 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,135.000 LET
21 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,850.000 LFT



